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(Invited through e-Tendering mode only) 
 

For 

 

SELECTION OF ZONAL IMPLEMENTING AGENCY FOR 

PACKAGE-6 UNDER   

“11 KV RURAL FEEDER MONITORING SCHEME”        
 

 

No. RECTPCL/Feeder Monitoring/2017-18/11          Dated:  17/05/2017 

 

 

REC Transmission Projects Company Limited  

(A wholly owned subsidiary of REC, a Ȭ.ÁÖÒÁÔÎÁ #03%ȭ 

Under the Ministry of Power, Govt of India) 

ECE House, 3rd Floor, Annexe – II, 

28 A, K G MARG, NEW DELHI – 110 001 

Website: www.rectpcl.com 

 

Description of task, e-Reverse Auction and procedure is provided in the Bid document available on 

RECTPCL website (www.rectpcl.com), REC website (www.recindia.com), e-tendering website 

(www.mstcecommerce.com) and (www.eprocure.gov.in). 

 

Important Dates  

Date of Release of Bid Document 17/05/2017 

Last date of queries/ seeking Clarification 23/05/2017, up to 17:00 Hrs. (IST) 

Pre bid Meeting 26/05/2017, at  15:00 Hrs. (IST) 

Start of Tender and Registration on MSTC portal 17/05/2017 , 10:00 Hrs. onwards 

Close of Registration on MSTC portal 01/06/2017, at  15:00 Hrs. (IST) 

Last date of submission 02/06/2017, till 15:00 Hrs. (IST) 

Date of opening of technical bid 02/06/2017, at  17:30 Hrs. (IST) 

Start of e-Reverse Auction Shall be intimated separately 

 

 

Note: 

Online registration shall be done on e-tendering website i.e. 

http://www.mstcecommerce.com/eprochome/mstc/buyer_login.jsp  & in general, activation of 

registration may takes 24 hours subject to the submission of all requisite documents required in the 

process. 

http://www.rectpcl.com/
http://www.rectpcl.com/
http://www.recindia.com/
http://www.mstcecommerce.com/
http://www.mstcecommerce.com/eprochome/mstc/buyer_login.jsp
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SECTION-I 

 

TENDER INFORMATION 

 

REC Transmission Projects Company Limited (RECTPCL) is a wholly owned subsidiary of Rural 

Electrification Corporation Limited, a Navratna Public Sector Undertaking, and was incorporated 

on 8 January 2007 as public limited company. RECTPCL's registered office is situated at Core-4, 

SCOPE Complex, 7, Lodhi Road, New Delhi-110003, India. RECTPCL is engaged inter -alia in the 

business to promote, organize or carry on the consultancy services and/ or project 

implementation in any field relating to transmission and distribution of electricity in India or 

abroad. 

 

Name of the Assignment 

 

REC Transmission Projects Company Limited invites bids from competent agencies for work of 

“Selection of Zonal Implementation Agency for Development of 11 KV RURAL FEEDER 

MONITORING Scheme” located at power distribution sub stations having 11 kV Rural Feeders in 

various distribution companies on Pan India basis. 

 

Important information 

 

S. 

No. 
Event Information to the agencies 

1 Release of NIT 17/05/2017 

2 
Last date of queries/ 

seeking Clarification 
23/05/2017, up to 17:00 Hrs. (IST) 

3. 
Pre-bid Meeting 

26/05/2017, at  15:00 Hrs. (IST) 

4 

Start of Tender and 

Registration on MSTC 

portal 

17/05/2017 , 10:00 Hrs. onwards 

5 
Close of Registration 

on MSTC portal 
01/06/2017, at  15:00 Hrs. (IST) 

6 
Last date of 

submission of bid 
02/06/2017, till 15:00 Hrs. (IST) 

6 
Date of opening of 

Technical Bid 
02/06/2017, at  17:30 Hrs. (IST) 

7 
Start of e-Reverse 

Auction 
Shall be intimated separately 

8 
Close of e-Reverse 

Auction 
      Shall be intimated separately 

9 Tender Document 

The details can be downloaded free of cost from the websites  

www.rectpcl.com (or) www.recindia.com (or)   

http://www.mstcecommerce.com/eprochome/mstc/buyer_login.jsp  

(or) www.eprocure.gov.in 

10 
Pre Bid Meeting 

Address 

REC Transmission Projects Company Limited  

ECE House, 3rd Floor, Annexe – II, 

http://www.recindia.com/
http://www.mstcecommerce.com/eprochome/mstc/buyer_login.jsp


4 | P a g e  

28 A, K G MARG, NEW DELHI – 110 001 

Tel: 011 – 47964705, Telefax : 011-47964747 

11 EMD # 
Rs. 7,00,000/- ( Rs. Seven Lakh only) 

 

12 
Address for Bid 

submission/EMD/PBG 

Shri. Bhupender Gupta, Addl. CEO 

REC Transmission Projects Company Limited  

ECE House, 3rd Floor, Annexe – II, 

28 A, K G MARG, NEW DELHI – 110 001 

Tel: 011 – 47964705, Fax : 011-47964704 

Email- bgupta@recl.nic.in  

13 Contact Person 

Shri. Arun Kumar Chaturvedi, Manager 

REC Transmission Projects Company Limited  

ECE House, 3rd Floor, Annexe – II, 

28 A, K G MARG, NEW DELHI – 110 001 

Tel: 011 – 47964708, 9650130505 

arun.k.chaturvedi78@gmail.com, akchaturvedi@recl.nic.in  

 

# The EMD (Earliest Money Deposit) is to be submitted by all the participating bidders of an amount 

as indicated above in the form of irrevocable Bank Guarantee (BG) from a nationalized/scheduled 

Bank as per Performa enclosed as "Form-6" or Bank Demand Draft drawn in favor of REC 

Transmission Projects Company Limited payable at New Delhi. The EMD of unsuccessful bidder/s will 

be returned within 90 days from the award of contract and EMD of successful bidder will also be 

returned after acceptance of work order and submission of PBG (Performance Bank Guarantee) of 

requisite value. 

 

Earnest Money shall be forfeited in case of the following: 

 

a)  On revocation of tender or increase in rates after opening of the tender but before the validity 

of the quotations expires. 

b) On refusal to enter into contract agreement after issuance of Letter of Award (LoA) 

c)  Non submission of Contract Performance Guarantee. 

 

 

mailto:arun.k.chaturvedi78@gmail.com
mailto:akchaturvedi@recl.nic.in


5 | P a g e  

SECTION-II 

 

INSTRUCTION TO BIDDERS 

 

1. An incomplete and/or ambiguous and/or conditional and/or late response is liable to be ignored/ 

summarily rejected.  

 

2. The bidder must attest with seal the original tender document as an acceptance of the TENDER 

terms and conditions and submit the same along with the tender response. In case of a 

noncompliance the response is liable to be ignored/ summarily rejected.  

 

3. The submission and opening of bids will be through e-tendering process. Tender document can be 

downloaded from the website 

http://www.mstcecommerce.com/eprochome/mstc/buyer_login.jsp  or from e-tender link given 

in RECTPCL/REC Website, viz, http://www.rec tpcl.com, http://www.recindia.nic.in  
 

Note:  
 

a) To participate in the E-Bid submission, it is mandatory for the bidders to have user ID & 

password. For this purpose, the bidder has to register itself with RECTPCL through MSTC 

Website given above. Please also note that the bidder has to obtain digital signature token for 

applying in the tender. The vendor may obtain the same from MSTC. The website link is: 

http://www.mstcecommerce.com/eprochome/mstc/buyer_login.jsp  

 

Please note that RECTPCL in no way shall be responsible if the bidder fails to apply due 

to non-possession of Digital Signature & non registration. 

 

b) The Agency qualifying the criteria mention in Section VI should upload Bid document with 

duly signed scanned soft copy of the documents given below for the prequalifying response: 

 

1. Pre- Qualifying Criterion Documents/Technical Bid 

2. Form-1 ------------Bid Submission Form 

3. Form-2 ------------No deviation Certificate Form 

4. Form-3 -----------Acceptance form for participation in e-reverse auction event 

5. Form-4 ----------- Power of Attorney 

6. Form-6 ---------- Earnest Money Deposit 

EMD of Rs. 7,00,000/- in form of DD or Bank Guarantee may be drawn from a 

scheduled commercial bank in favour of The “REC Transmission Projects Company 

Ltd”, New Delhi and scanned copy to be uploaded and original to be submitted before 

the last date & time of Submission of Tender. 

7.  Documents required in supporting of pre-qualification criteria details. 

 

Note – All the above mentioned documents (from Sr. No1 to 7), two sets of Integrity 

Pact (as per format) on the stamp paper and entire bid document duly signed & 

stamped by POA holder must also be submitted in hard copy.  

 

c) Financial Bid 
 

Form-5------------------Financial Proposal (to be submitted through online mode only as per the 

defined process in the bidding document.) 

http://www.mstcecommerce.com/eprochome/mstc/buyer_login.jsp
http://www.rectpcl.com/
http://www.recindia.nic.in/
http://www.mstcecommerce.com/eprochome/mstc/buyer_login.jsp
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SECTION-III 
 

INTRODUCTION & OBJECTIVE 

 

Introduction 

 

¶ With average AT & C losses of around 26%, major reforms in the Power sector, especially in 

Distribution Sector are required to keep up the desired economic pace. The major challenges 

in this segment pertain to; Access and Quality of power, Lack of Information about actual 

quantity and quality of power supply to the consumers, absence of adequate supporting 

infrastructure of meters/modems on the feeders/DTs/Consumers etc. With the above 

perspective, IPDS scheme, (erstwhile RAPDRP scheme( of MoP was launched to capture real 

time supply, billing and collection parameters, incorporating within it’s scope not only work 

on all aspects of 11 KV feeders, but also Distribution transformers and consumers in urban 

areas.  

 

¶ To get a complete picture of the entire distribution network in country, it is essential to 

capture real time supply parameters of rural India. Currently  there are approximately1 Lakh 

rural  domestic/agricultural/mixed  feeders in the feeders in the country. In the above 

perspective, to ensure achievement of “24 x7 Power for All̵ vision for All̵ vision of 

government, it is essential to monitor the availability/quality of power supply in rural areas of 

the country by capturing actual distribution parameters- Power supply, outages and conduct 

feeder wise Energy audit and AT&C losses estimation- Hence, a proper real time monitoring of 

power supply parameters at Feeder level is mandatory, which is achievable by providing an 

appropriate Meter Data Acquisition System (MDAS) capturing real time information from 

feeder meters. 

 

Objective of the Assignment  

 

To develop a Self-sustained independent web based system for automated 11 kV Rural Feeder 

Monitor ing Scheme through  Data Logging  of various essential  parameters of all the  Outgoing 

11kV rural feeders  from 66, 33/11 kV  sub stations installed in the  Sub-Station and  make  the  

information  available  online  for various stake  holders  including public portal , on real time 

basis for power supply monitoring, alerts, meter  data analysis, information dissemination and 

energy audit. 

 

The System would help for monitoring power supply, proper planning, decision support and 

taking corrective actions on the business activities in addition to transparently disseminating 

the power supply status. 

 

The System would further  facilitate consolidation of various parameters downloaded from the 

meters installed on the feeders into a common database thus enabling generation of various 

holistic MIS reports for analysis and actions. 

 

In order to achieve above objectives, it is essential to have proper metering infrastructure  

along with Data storage & forwarding device for all the 11 kV feeders and Meter Data 

Acquisition System (MDAS) 
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Dominant Intention behind the entire Bid Document is to procure the services. The data of 

feeder meter is to be acquired through DCUs and such DCUs along with other requisite 

infrastructure (including SIM) will be installed by the successful bidder. The ownership of the 

DCUs and other infrastructure shall remain with the successful bidder till completion of 

Contract Period and shall be transferred to designated agency on zero value after expiry of 

contract period.  

 

Bidders are requested to note that Form C shall not be issued.  

 

 
Proposed Methodology 

 

The data from feeder data from feeder meters is proposed to be captured on a real time basis 

using two a real time basis using two modes as depicted in the following figure: 

 

11kV Rural Feeder Meters 

Ethernet Switch

DCU

Central Data Center

Cloud/Data Center

Central MDAS Communication Server

IE
C 

62
05

6

M
IO

S

IE
C 

11
07

Co
m

m
on

 
Fo

rm
at

MDAS App

ESB

SMS Gateway
MIS 

Reporting
DATABASES

State 
MDAS 
System
s (Few 
States)

Natio
nal 

Power 
Portal

Ft
p 

Fe
ed

 in
 JS

O
N 

Fo
rm

at

FTP Feed in 
JSON

 Format

11kV Rural Feeder Meters with Modems 

An
si 

C 
12

M
OD

BU
S

GPRS

 

As per the proposed system, either individual modem shall be installed at each feeder and data 

shall be transferred to the Central MDAS or meter data shall be first captured by a common data 

concentrator unit (DCU) and then DCU shall transfer the data to the Central MDAS. The meter data 

from modem/ DCU to MDAS shall be transferred through various technologies like 

GPRS//GSM/Edge/3G/ 4Gtechnology. 

 

The MDAS shall be hosted on Centralized Cloud Server which shall be provided by RECTPCL. As per 

the proposed system, the meter data shall be stored by Modem/ DCU in 15/ 30 minutes interval 

and transferred to Central MDAS for the 24 hours period on daily basis. The meter data shall be 

stored and made available for various analysis, generation of exception report and export to third 

party system etc. System shall also be accessible on Internet and information dissemination would 

be primarily through a web site designed on responsive technologies for facilit ating access through 

Internet . A web application with user and role based facility would be made available to various 

Discoms through Internet. 
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Project Implementation Strategy 
 

The implementation strategy defines the overall approach to be adopted for the rollout of the 

system. Considering the fact that scheme is to be implemented on many states by different vendors 

of Modems/DCUs, it is necessary to ensure integration of various types of DCUs with all types of 

existing meters on 66/33/ 11 kV Rural feeders and integration of Central MDAS with various makes 

of DCUs. 
 

A. Central Implementation Agency: In view of this complexity, it is necessary to demonstrate 

the Concept and therefore, at the first instance a Package-1 comprising of Central MDAS along 

with installation  & integration of modems in 4 states has been considered. The selected bidder 

is designated as Central Implementing Agency (CIA). The brief scope under that bid 

document was as follows: 
 

¶ Supply of MDAS/MIS application, customization, integration and implementation, with 5 

years warranty and support. 

¶ Supply of modems, peripheral equipment & SIM with 5 years warranty & support for four 

states 

¶ Installation and Commissioning of Modems, provisioning of connectivity and integration 

with MDAS  

¶ Hosting of MDAS/ MIS on Cloud Server. Cloud Server will be provided by the Owner. 

¶ Integration of MDAS with other software /system & Modems/DCUs to be supplied in 

other packages 

¶ Integration of Central MDAS/ MIS with the National Power Portal for report generation as 

per requirement.  

¶ Operation & Maintenance of the entire system for 5 years after implementation phase and 

Go-Live of the system as per bid document. 
 

B. Zonal Implementation agency (ZIA): While MDAS will be established by Central 

Implementation agency, rollout of project to capture real time rural feeders data on a 

national platform requires various agencies. Hence the work of installation of DCUs on 

rur al feeders along with provision of network connectivity and integration with above 

established MDAS needs to be implemented on a zonal approach. Thus Six packages are 

required to be Bid Out. Out of these Six Packages This Bid is for Package-6 and for 

other balance packages, bidding would be commenced in subsequent phases.  The 

implementing agency under these packages shall be designated as Zonal Implementing 

Agency. The tentative scope under these packages (for Zonal Implementing Agency) is/ 

shall be as under: 
 

¶ Supply, install, DCUs/ Modems, cables, connectors, casing or any other system required at 

66/11 kV and/or 33/11 kV substations in the states under the respective package for 

capturing automated meter data, on line supply status and transmit the same on real time 

basis to the central MDAS server of CIA. 

¶ Provide Install, operate & maintain the required network connectivity at slave location to 

ensure the transfer the data to Central MDAS.  

¶ Interfacing with Central implementing agency for proper integration of its system with 

Central MDAS. 

¶ Operation & Maintenance of the entire system under respective package for 5 years. 

¶ Transfer the infrastructure supplied & installed along with required license to designated 

agency at the end of Contract period. 
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The detail of proposed packages, States and tentative quantity of modem/DCUs etc. is 
tabulated below: 
  

Tentative Bill of Quantity of various Packages is as under:  
 

Package-1 

State 11 KV Modem Count 66/33 KV Modem Count Total 

Telangana 6825 1000  
 

13705 
Chhatishgarh 3300 500 

Uttrakhand 827 125 

Gujrat 1128 0 

Package-2  

State 11 KV Modem Count 66/33 KV Modem Count Total 

Andaman & Nicobar  38 23  
 
 

12646 

Kerala 1300 125 

Tamil Nadu 2068 475 

Pondicherry 63 15 

Odisha 1591 318 

Punjab 4976 1654 

Package-3 

State 11 KV Modem Count 66/33 KV Modem Count Total 

West Bengal 4109 966  
 
 
 

8573 

Nagaland 203 34 

Arunachal Pradesh 295 51 

Sikkim 70 12 

Tripura 254 52 

Meghalaya 183 31 

Andhra Pradesh 1200 0 

Assam 967 146 

Package-4 

State Modem Count 66/33 KV Modem Count Total 

MP 1200 700 16645 

Maharashtra 12832 1913 

Package-5 

State Modem Count 66/33 KV Modem Count Total 

Haryana 7849 880  
9827 Chandigarh 28 7 

Himachal Pradesh 886 177 

Package-6 (Only DCUs) 

State DCUs Count  Total  

Karnataka 1450  
 

2057 
Bihar 190 

J&K 372 

Mizoram 45 

Grand Total 
Modems 

    61,396 

                          DCUs 2,057 



10 | P a g e  

The detail of states under various packages is tentative and may change during actual roll out 

of the packages. 

 

Central Implementation agency shall coordinate with above zonal implementation agencies 

and integrate state wise systems into central MDAS. 

 

C. Cloud Platform: Entire system is proposed to be hosted on a central cloud platform, which 

shall be separately procured by the client, i.e. RECTPCL. Central Implementation agency shall 

host the established system of MDAS on the so established cloud based data center, and ensure 

web based access to all Stakeholders-MoP, state governments, DISCOMs, REC etc. 

 

The time duration for implementation of entire project is one year from date of selection of 

agencies. However, Central Implementation Agency and all Zonal implementation agencies 

shall be given six months implementation period each from the date of award to execution of 

their respective packages.  
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SECTION-IV 
 

GENERAL FEATURES OF SYSTEM  
 

As per the proposed architecture, each 11 kV feeder meter shall be provided with smart device which 

could be a modem/DCU along with GPRS/GSM/Edge/3G/ 4G SIM card to transfer the meter data to 

Centralized MDAS. The MDAS shall be installed on a cloud server and the access of all data shall be 

available to various stakeholders through web interface. The data captured at cloud server shall also 

be linked to National Power Portal of Ministry  of Power (NPP) of Ministry  of Power.  

 

4.1  Proposed Application reference model 
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The application architecture reference model of the proposed system is shown in figure above. The 

proposed architecture shall be multi-tier Service oriented architecture consisting of the following 

layers: 

 

¶ Presentation Layer 

¶ Integration Layer  

¶ Business/Application layer 

¶ Data Layer 

¶ Protocol conversion layer 

¶ External Services 

¶ Substation end points 

 

1. Presentation Layer 

 

The presentation layer consists of the following components: 
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a) A Web based user interface displaying a set of rich and user friendly webpages that are 

compatible with all the leading web browsers as well as browsers that are available on 

smartphones/tablets. This will be hosted on the cloud server and shall fetch the data from 

MDAS/MIS and can be accessed by all the stakeholders' viz. MoP, Discoms, State officials, REC 

etc. 

 

b) The National Power Portal (NPP) to aggregate information from all the different sources 

(state and Central MDAS) together in a uniform way. National Power Portal (NPP) is a unified 

portal to collect and disseminate all standardized data on power generation, transmission & 

distribution. It is web based portal hosted in the NIC for the Ministry of Power, Government of 

India.  

 

The integration of the MDAS with National Power Portal can happen using 

 

¶ Data feeds in a pre-defined JSON format transferred to the National Power Portal from the 

database using FTP mechanism.  

¶ Web services that are deployed on the SOA service bus. 

 

2. Integration Layer 

 

The integration layer shall consist SOA Service bus also known as the Enterprise Service Bus 

(ESB). The primary purpose of the service bus shall to facilitate interoperability among different 

software applications/components of the proposed application as well as external components 

such as National Power Portal. 

 

3. Business/Application layer 

 

The business/application layer shall be a set of components where the business logic for the 

proposed application is stored. The main application components that make up this layer are as 

follows: 

 

a) Meter Data Acquisition System (MDAS) 

 

MDAS will carry out real-time data acquisition from the deployed meters, and organize the data in 

the database in a Common Data Format (CDF) in the MDAS database. MDAS application mainly 

consists of following components: 

 

¶ Communication server application: Communication server application will establish 

communication with modem/DCU and process the data sent by the device. 

 

¶ Open Platform Communication (OPC) Server application: OPC server will read the raw data 

which was received by communication server application and convert the raw data to actual 

meter data that would be stored in the database. 

 

b) Management information system (MIS). 

 

MIS solution will provide the ability to extract and access information related to meter data from 

the MIS database for a numbers of measures and generate reports. Reports can be Operational, 
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MIS or Regulatory in nature. This layer would be built using the MIS database application layer 

that would organize the data in MIS database and display the reports on NPP using web services 

hosted on the Service bus. 

 

4. Data Layer 

 

The data layer shall consist of the databases/scheme as used for storing the data sent by meters 

and the results of various MIS reports. These databases would be open source relational database 

compatible with the MDAS software. The frequency of collection of various data has been 

tabulated below: 

 

From above, it can be seen that the frequency of collection for Load survey data would be 96/ 48 

per day, instantaneous data would be 96/ 48 per day and this data would be pushed once a day. 

The event based alerts would be pushed whenever the alert occurs.  

5. Protocol Layer  

 

The protocol layer would provide the necessary bridge / interface to connect meters/DCUs of 

different make to the central MDAS application. 

 

Protocol layer would carry out the necessary conversion to a common format (MIOS) understood 

by the central MDAS system. This layer would be created by the implementation agency and may 

use API’s provided by different manufacturers. The different type of protocols that are currently 

used by meters are DLMS/COSEM (IEC 62056), Modbus RTU/TCP, IEC 1107/61107, ANSI C12 and 

few proprietary protocols. 

 

6. External Services 

 

The key external service that would be invoked would be the SMS service facilitated by a SMS 

gateway. An SMS gateway typically sits between the end user who needs to send/receive SMS and 

a mobile network's SMSC. Such gateways provide a choice of protocols, including HTTP, SMTP, 

SMPP and Web services. Providers of SMS gateway services include SMS aggregators and mobile 

operators. 

 

 

S. No. Data Type Frequency of data collection 

1 Load Survey Data Load survey data would be collected locally in meter at 

15/30 min frequency and all the aggregated data pushed to 

MDAS once in every 24 hours. 

2 Instantaneous Data This Instantaneous data shall be send to MDAS by DCUs on 

Event Basis i.e. as and when event happen the same shall be 

reported to MDAS.  

3 Real time alerts of any 

type/Outage log 

Pushed whenever event is created on a real time basis. 
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7. Substation Endpoints 

 

The substations endpoint includes the individual modem or DCU with modem and meters. These 

are installed at the substation to collect data from meters at the desired frequency. The flow of 

data from meter to Database would be through the protocol conversion layer, MDAS application 

and MDAS database. Data stored in MDAS database can be directly sent to NPP using data feeds 

and/or exposed through a web service. 

 

 

4.2  Proposed Cloud Server 

 

As per the proposed system, the application shall be hosted on Cloud Server to be provided by the 

Owner. The different types of servers that would be used to host the proposed application 

components are: 

 

¶ Database Server: This server would host the MDAS and MIS database which includes the 

RDBMS software and the data. These databases could be any of the leading Relational 

databases compatible with MDAS application. 

¶ SOA Service Bus server: This server would host the SOA service bus/service bus software to 

provide the interoperability between the current and any future applications. An open source 

Bus is to be used.  

¶ MIS Server: This server would host the MIS software components that would be used to create 

and display various reports /dashboards in a drill down format. Open source solutions need to 

be provided for MIS reporting software. 

¶ MDAS & FTP servers: This set of servers would receive data from the meters and process this 

data to be uploaded to the MDAS database. 

¶ SMS gateway: This would be optional in case external sms gateway service is not available. 

This can be omitted otherwise. 

¶ Web servers:  This will be used to display various reports generated by MIS.  

 

The quantity of servers, their configuration, specification etc. shall be finalized with selected 

bidder as per the system requirement. 

 

4.3  Proposed Network Connection 

 

The data transfer from Modems/DCUs to central/state MDAS should be achieved by using 

(2G/3G/4G) GPRS technology. The bidder shall tie up with more than one network provider so 

that data transfer should not suffer on account of unavailability/ poor availability of network 

connectivity of a particular service provider. 

 

In case of availability of better communication medium viz. optical fiber, V-sat etc., the proposed 

SIM services may be terminated/modified and suitable formula would be devised for deduction in 

payments against transfer of monthly data from SIM providers.  

 

4.4 Proposed Parameters to be captured 

4.4.1 The proposed Feeder  Monitoring  System is expected   to  provide  continuous   on  line  

monitoring  and  logging of  essentially,  though  not limited to, the following parameters in 

respect  of all 11 kV rural feeders: - 
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¶ Voltage 

¶ Current 

¶ Active Energy  

¶ Reactive Energy  

¶ Apparent Energy  

¶ Average Power Factor  

¶ Frequency 

 

4.4.2 The proposed system is expected to provide continuous on line monitoring and logging of 

above mentioned parameters and capability to disseminate information on web based 

application for: 

 

1. Number of system outages 

2. Duration of system outages 

3. Peak Load of feeders 

4. Voltage Profile of Feeder 

 

4.4.3  The System shall transfer the complete load profile of the meter data for the 24 hrs. period at 

designated time intervals to the central server.  The meter data shall be stored and made 

available for various analysis and generation of reports. 

 

4.5 Dashboards and Reports 

 

The application software shall have drilldown dashboards for depicting the  real time  status  

of the feeders   along  with  the   details  of  the   energy  flow  statistics.   Further, the  vendor  

should provide for changes,  updating,  modifications,  new dash  boards  and  reports  during 

the  entire  project  implementation as per  the  requirement of the Owner as and when  

required.  The reports shall be generated and published periodically on the web server and 

shall be readily available for download and consumption. Further all the reports generated 

shall have option of exporting into xls, pdf etc. 

 

Some of the reports that needs to be generated at desired periodicity are: 

 

1. Feeder Load curve 

2. Feeder Current trend 

3. Voltage Profile 

4. Power Factor 

5. Outage Report  

6. Seasonal Demand Curve 

7. Continuously over loaded feeders. 

8. Any other reports which can be generated from the available data. 

 
The above reports are indicative and further reports along with details and formats   of the 
dashboards and reports to be generated online shall be finalized with the vendor during the 
implementation.  
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SECTION-V 
 

BROAD SCOPE OF WORK AND TECHNICAL SPECIFICATIONS (PACKAGE-6) 

 

The bid is for selection of Zonal implementation Agency (ZIA) for Package- 6 under “11 KV 

Rural Feeder Monitoring Scheme (Project)”. The broad scope of work for ZIA is as follows: 

 

Broad Scope of Work  

 

The objective of the project is to capture real time supply parameters of around 1.1 lakhs 

rural/Agriculture/mixed feeders of the country on to a national platform and provide web based 

access of same to all stakeholders. As per the proposed system, either individual DCUs shall be 

installed at each 66/33/ 11 KV rural feeder and data shall be transferred to the Central MDAS or meter 

data shall be first captured by a common data concentrator unit (DCU) and then DCU shall transfer the 

data to the Central MDAS. The meter data from modem/ DCU to MDAS shall be transferred through 

various technologies like /GPRS//GSM/Edge/3G/ 4G technology. 

 

The MDAS shall be hosted on centralized Cloud Server which shall be provided by RECTPCL. As per 

the proposed system, the meter data shall be stored by Modem/ DCU in 15/ 30 minutes interval and 

transferred to Central MDAS for the 24 hours period on daily basis. The meter data shall be stored and 

made available for various analysis, generation of exception report and export to third party system 

etc. System shall also be accessible on Internet and information dissemination would be primarily 

through a web site designed on responsive technologies for facilitating access through Internet. A web 

application with user and role based facility would be made available to various Discoms/other 

stakeholders through Internet. 

 

Central Implementing Agency shall design and develop the MDAS application, host the MDAS 

on the Cloud Server to be provided by the owner, provide the modems in the identified 4 

states, provide networking solution including supply of SIM cards, integration of feeder meter of 

4states with Central MDAS, integration with different makes of Modems/ DCUs of other states during 

the implementation phase and maintain the entire application during the post-implementation phase 

for 5 years. Bidder shall be responsible for transferring the Meter data to Central MDAS as per SLAs 

given in the subsequent section of the bid document. At the end of Contract period, the ownership of 

the infrastructure supplied & installed along with required license shall be transferred to designated 

agency. The orientation of system is based on the actual output of the services and not merely on 

Infr astructure development as can be seen in payment terms and conditions. A very crucial role of 

such agency shall also be ensuring integration of systems established by other Zonal Implementing 

agencies (during the course of implementation period of project )to national central MDAS system 

established by CIA and ensuring seamless flow of data and generation of useful reports for all 11 KV 

rural/agricultural/mixed feeders of the country..  

 

Zonal Implementing Agency  to be selected through this bidding process and shall be 

responsible to provide the DCUs in the identified states under Packege-6, provide networking 

solution including supply of SIM cards, integration of feeder meter of identified states/UTs 

with Central MDAS and maintain the entire system under the package during the post-

implementation phase for 5 years.  

 

In case of no communication/network  available, the implementation agency may also acquire meter 

data through MRI. The minimum automatic data inflow requirement for no penalty under package is 
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90%. Therefore, bidder can acquire data of 10% of total number of feeders only under this package 

through MRI for the purpose of payment/incentive 

 

The scope of work of Zonal Implementation Agency is as follows: 

 

Zonal Implementing Agency  

 

S.N. Description 

Development and Implementation 

1.  Supply, install, operate & maintain  DCUs, cables, connectors, or any other system required 

at 66/11 kV and/or 33/11 kV substations in the states of Karnataka, Bihar, J&K and 

Mizoram for automated meter data, on line supply status and transmit the same to the 

central MDAS server of CIA. 

2.  Integration of Modems/ DCUs with Central MDAS and ensuring flow of requisite data as 

per the standard defined in clause 8.33 of GCC. 

3.  Provide Install, operate & maintain the required network connectivity at slave location for 

4 states mentioned in point no. 2 and suitable connectivity at central server level. 

4.  Acquisition of Meter data through Meter Reading Instrument (MRI) in the above 

mentioned 4  states, in case of no communication available, as per the limit defined in the 

bid document 

5.  Provide required manpower for operation, maintenance & updating of system 

implemented. 

6.  Impart the required training to DISCOM officers for operation & usage of system. 

7.  Transfer the infrastructure supplied & installed along with required license to designated 

agency at the end of Contract period. 

8.  The bidder shall tie up with more than one network providers as per requirement of 

specific states in this package, so that data transfer should not suffer on account of 

unavailability/ poor availability of network connectivity of a particular service provider. 

In case of availability of better network communication medium in future in 4  states, the 

proposed SIM services may be terminated/modified and suitable formula would be 

devised for deduction in payments of vendor against transfer of monthly data from SIM . 

9.  Monthly/Quarterly Generation of various reports in respect of down time of Network, 

Modems/DCUs, and Feeder Meter (Availability Report of various components) 
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Specifications of Equipment under this package 
 

4.5.1 DCU Specifications 
 

S.NO.  DESCRIPTION 

1.  The DCU should have Real time operating Processor for reliable stand- alone operation, 

control, acquisition and Real Time Deterministic Control. The DCU shall have sufficient 

processing capability to handle data collection of IO points as per the IO count mandated, 

as well as handle scheduled meter data polling from upto 20 Energy Meters, handle data 

processing to update user interface requests and handle data reporting to central head 

end system simultaneously without degradation of performance. 

2. DCU shall offer Storage for 5000 events and 15min load profile data from 20 meters for a 

duration of up to 45 days. 

3. The DCU at the feeder end will have a suitable interface facility to connect with meter by 

using RS232/RS485/RJ11 cable. If required, modem may also be retrofitted on optical 

port of the meter. 

DCU should have two Ethernet ports or any suitable ports to connect through Optical 

Fiber Cable, Leased Lines or VSAT in future. 

4. The DCU must support the MODBUS/DLMS protocol to 

communicate with Modbus enabled peripheral devices. 

5. a. Power supply voltage range 110-120V DC/220VAC ± 30% 

b. Low Power Consumption 

c. Adequate Battery back-up with minimum 2 hours backup to report power failure 

d. Inbuilt 6 KV surge protected SMPS based power supply 

6. Environmental Specs:- 

Operating Temperature: -20°C to +60°C 

Storage Temperature: -40°C to +80°C 

7. DCU should be auto configurable by itself to the different makes of meters, i.e. plug & 

play.  DCU should be compatible with various standard DLMS compli ant Meters, Non 

DLMS meters & legacy version meters  viz., electronic meters etc.  

8. The alarms and schedules can be pre-set or customized as per the requirements of the 

utility. There should not be limitations on the number of alarms and schedules as per 

setting requirements 

9. Real-Time high speed data logging should be possible. The files shall be stored in various 

formats like text, CSV, Spreadsheet, ASCII, binary etc. It should be possible to implement 

various kinds of file compression techniques. 

 a. The real-time controller should have a very stable inbuilt clock with a battery backup 

b. Maintain time sync with meters and central location. 
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10. The date and time of the controller should be possible to set remotely. At the same time 

it should be possible to configure to acquire the local date and time from the internet / 

GPRS network 

11. a.   Supported GSM bands Quad GSM band: 900/1800 MHz   

b.   GSM standard SMS, Fax, CSD (circuit), GPRS 

c.    Cellular Data class 10 

d.   SIM card reader Tray Push Type and provision of  soft SIM 

e.    SIM lock function 

12. Suitable to address the needs of the envisaged system with 

adequate expansion facility. 

13. a. LEDs to display various status information e.g. Tx, Rx, Communication with meter,         

GSM quality status and data communication with server. 

b. DCU shall have 8 Digital input & output, which shall be made expendable up to 2 

times for which provision for extra card should have in DCU to monitor the status 

of circuit breaker and isolator, monitoring transformer, to cater the future need. 

c. DCU shall have the modularity and expandability to add additional capacity of       

DI/DO/AI (100 %) . 

d. The proposed DCU at 33/11 kV Sub Stations shall have provisions to install a PC 

for local monitoring. 

e. Remote configuration of DCU over the air. 

f. Two watchdog timers. 

g. Time synchronization over network. 

h. Network signal quality/strength monitoring over control center . 

14. Should have inbuilt digital Input to monitor the status of power system devices and 

scalable for future expansion 

15. Interface with Meters: DCU shall have minimum 3 Serial port and one 10/100 Mbps LAN 

port to interface with Energy Meters. At least 2 serial port must be RS485 to connect 

multiple channels of multi dropped meters 

16. The earthing of the DCU shall be in the scope of the contractor 

17. DCU shall have a native web server to enable authenticated  user login for viewing of 

meter data, SLD, breaker status, alarms events, perform configuration download and 

monitor hardware health status on a local operator PC in the substation using standard 

web client such as Internet Explorer, Chrome, Firefox 
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Network Specifications: 
 
Indicative list of Network specifications is below: 
 

S. No.  Specifications 

 

1 Whitelisted APN solution with best available download and upload speed which should be more 

than 40 kbps.  

SIM should have Static IP address 

Two way communication should be possible from server to SIM and vice-versa. 

2 Minimum EDGE/GPRS/3G/ 4G Data transmission Features:- 

1. Multi Slot Class 12 or Multi Slot Class 10 

2. Mobile Station Class B 

3. Modulating and Coding Schemes: MCS 1 to 9 

4. Packet Channel Support: PBCCH 

5. Dual Band GSM/GPRS 900/1800 Mhz 

6. GPRS between feeder DCUs and data center should be more than 40kbps 

3 SMS Features:- 

1. Point to Point MO and MT 

2. SMS Cell Broadcast, Text and PDU Mode 

3. Whitelisted 

4  

The bidder shall tie up with more than one network providers as per requirements in specific 

states of the package, so that data transfer should not suffer on account of unavailability/ poor 

availability of network connectivity of a particular service provider. 

 

In case of availability of better network communication medium in future in any of states in 

package, the proposed SIM services may be terminated/modified and suitable formula would be 

devised for deduction in payments of bidder  against transfer of monthly data from SIMs of that 

particular state. 
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SECTION-VI 
 

QUALIFICATION CRITERIA (PACKAGE-6) 

 

The minimum requirement with respect to experience, capability and other particulars of the 

Bidder to be considered   eligible for participation    in the bid for the proposed work.  The 

BIDDER shall become   eligible to bid on satisfying the following “Qualification Requirements” 

and   on production of the required documentary evidences along with the Tender. 

 

S.No. Criteria Supporting Documents Required 

1.  The bidder shall be a private/public 

Company registered under Companies Act 

1956 

Certificate of Incorporation and 

Registration  

2.  Proposals shall be submitted by an 

individual Bidder or through Joint Venture. 

Joint Venture means One  Partner who 

should be an OEM of DCU and one other 

partner. 

Self-Declaration by the Power of 

Attorney holder. 

 

JV agreement in case of Joint 

Venture 

3.  The bidder (single)/  Any partner (JV) 

should be an OEM of DCU providing services 

to Govt./ Pvt. power utilities  directly or 

through System Integrator in India for the 

past 5 financial years. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Proof  of  Work  Orders  and/ or  

other relevant certificates to 

substantiate the same. 

 

 

 

 

 

 

 

4.  The bidder (single)/  Any partner 

(JV)/Consortium partner (JV) shall have 

experience of providing   System   Integration   

Services    

Proof of Work Orders & 

Performance Certificates to be 

submitted. 

5.  Bidder (single)/  Any Partner (JV) must also 

have manufactured & supplied at least 

1030 nos. DCUs out of which 410 nos. 
should be under single contract. 
 
Bidder (single)/ Any Partner (JV)/  
Consortium partner must have integrated 
these 410  DCUs with the server (must have 
acquired the data from the meter & pushed 
it to head end system seamlessly). 
 

 

Proof of  Work  Orders  & 

Performance Certificates from 

procurer to be submitted. 
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S.No. Criteria Supporting Documents Required 

6.  The bidder (single) should have average 

financial turnover of Rs. 20 Crore during 

last four financial years ending on 31- Mar-

2017 (i.e. for the FY 2013-14, 2014-15    

2015-16 & 2016-17). 

  

In case of consortium / Joint Venture, the 

lead partner should meet minimum 60%  of 

the Turnover requirement and the other 

consortium partner should meet minimum 

30% of the total requirement. However, 

jointly Turnover must be Rs. 20 Crore 

Copy of the  audited  statement  of 

accounts  (PL  Account & Balance 

Sheet) duly  certified  by  the   

Statutory Auditor  to  be  

submitted as a proof of turnover. 

7.  The bidder (single) should have positive net 

worth  for last 3 financial years ending on 31-

Mar-2017. 

 

In case of consortium  / Joint Venture, both 

the partners should have positive net worth 

for last 3 financial years ending on 31-Mar-

2017 

Copy of the  audited  statement  of 

accounts  (PL  Account & Balance 

Sheet) duly  certified  by  the   

Statutory Auditor   to  be  

submitted as a proof of net worth. 
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SECTION-VII 

 

BID EVALUATION METHODOLOGY 

 

Submission and Opening of Bids 

 

A. Cost of Bidding 

 

The Bidder shall bear all costs associated with the preparation and submission of its Bid, and 

the tendering authority shall not be responsible or liable for those costs, regardless of the 

conduct or outcome of the bidding process. 

 

B. Language of Bids 

 

The Bid, as well as all correspondence and documents relating to the Bid exchanged by the 

Bidder and the tendering authority, shall be written only in English Language. Supporting 

documents and printed literature that are part of the  Bid may  be  in another language 

provided  they  are  accompanied by an  accurate   translation of  the  relevant  passages  in 

English/Hindi language,  in which  case,  for  purposes   of  interpretation of  the  Bid, such 

translation shall govern. 

 

C. Bid Prices  

 

¶ All the prices should be quoted only in Indian Rupees (INR) Currency. 

¶ Prices/ Rates shall be written both in words and figures. There should not be errors and/ 

or over-writings.  Corrections/ alterations, if any, should be made clearly and initialed 

with dates by the authorized signatory. 

¶ There is one item against which bidder has to quote the rate. The prices quoted in price 

Bid Form (BOQ.xls) for complete scope of work is per unit basis for item which should be 

all inclusive  of freight. Insurance,  all  taxes, duties & levies etc. as applicable. 

¶ The quantity of total no. of modems/DCUs mentioned in bid document are tentative which 

may increase or decrease by 25% during execution, however the payment shall be made 

as per the actual work carried out by the bidder. 

¶ Successful Bidder has to submit the breakup of taxes, duties and other levies within 2 

hours after end of e-RA process 

¶ Any statutory variation in existing rates of taxes /duties/ levies/charges during 

contractual completion   period   only of contract   will be   to   RECTPCL/DISCOM account. 

However, for claiming any such statutory variation, the contractor is required to furnish 

the documentary evidence / proof in support of the same for scrutiny and approval. Any 

downward variation in above rates of taxes/duties/levies will have to be passed on to the 

RECTPCL/DISCOM 

 

D.   Submission of Bids  

 

The Bids shall be submitted in accordance with the process specified in 

http://www.mstcecommerce.com/eprochome/mstc/buyer_login.jsp .RECTPCL may, at its 

discretion, extend this deadline for submission of bids by amending the Bidding Documents 

therein at any time prior to opening of bids by the Nodal Authority, in which case all rights 

http://www.mstcecommerce.com/eprochome/mstc/buyer_login.jsp
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and obligations of Nodal Authority and bidders will thereafter be subject to the deadline as 

extended. 

 

E. Late Bids 

 

The bidder shall not be permitted to submit the soft part of the bid by any mode other than 

uploading on the portal within the specified deadline for submission of bids. In case the bidder 

fails, for reasons whatsoever, to upload the soft part of the bid on the portal within the 

specified deadline for  bid submission, its bid shall not be considered, even if the bidder has 

submitted the specific documents in hard copy in original (viz., bid security) within the 

stipulated deadline. In such a case, the bid submitted in hard copy [specific documents (viz., 

bid security)] shall be returned to the bidder. 

 

F. Bidding Process 

 

1. The entire bidding process including electronic Reverse Auction (e-RA) shall be 

conducted on electronic bidding platform at www.mstcecommerce.com, created by 

MSTC Limited (a Government of India enterprise)   

2. The Bidding shall be conducted through a two stage process comprising of Techno- 

Commercial Bid and the Price Bid.  

3. The Bidder shall submit the scanned copy of Techno Commercial Bid online through the 

electronic bidding platform.  

4. The Bidder shall also submit the Price Bid (shall be designated as Initial Price Offer) 

along with Techno Commercial bid at designated place on same electronic bidding 

platform.  

5.  In addition to the online submission, the Bidders must make physical submission of the 

Techno Commercial bid in one (1) original and one (1) copy.  

6. There should be no physical submission of the Financial Bid.  

 

1. Techno-commercial Bid submission and Technical Evaluation: 

 

Bidder will be required to register on the portal created by MSTC with a unique user name, 

Password and Digital Signature. Once registered the bidder will receive a system generated 

email specifying the details of the registration and documents to be submitted to RECTPCL for 

Techno-Commercial evaluation including requisite Bid Security/EMD. Bidder will also furnish 

confirmation of technical specifications of various equipments/ software along with details 

required in various/schedules “INCLUDING PRICE SCHEDULE as Initial Price Offer ” so that the 

owner will be able to examine whether the offer submitted is technically acceptable and also 

confirm to our terms and conditions or not. The details of eligibility and evaluation on the 

same are being described as under: 

 

TECHNICAL BID EVALUATION 

 

The Bidding process is designed to select the vendor through technical qualification requirement.  

 

1.1  First Stage-Fulfillment of Eligibility Criteria: The Techno – Commercial evaluation: 

For purpose of these clauses, a substantially responsive Bid is one, which conforms to all the 

terms and conditions of the Bidding Documents without material deviation & confirming to 

technical specifications.   
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The Techno-commercial Bids will be evaluated on the following points but not restricted to the 

same: 

 

a. Payment of the EMD,  

b. Meeting the Qualification Requirements as  per Section-VI of this bid document. 

c. The bidder should not have been black listed / debarred by any Govt. organization/ power 

utility in India. Bidder has to submit self-declaration in this regard along with technical bid. 

d. Completeness of the offer to carry out all the works as per requirement. 

e. Confirmation of Technical requirements as per specifications, & confirming to all terms and 

conditions, without any deviations.  

f. Acceptance of Implementation/ Completion period, 

g. Acceptance for payment terms & confirming to all terms and other commercial conditions 

etc., as specified in the terms and conditions of the Bid. 

 

 

2. Price Offer: 

 

The Financial Bid will comprise of two rounds. In the first round, the Initial Price Offer 

(submitted online along with the Techno Commercial) of the Technically Qualified bidders 

shall be opened and Initial Price Offer shall be ranked on the basis of ascending order for 

determination of the L-1 bid. This L-1 Bid shall become the ceiling price for start of e-reverse 

auction. The qualified bidders shall be permitted to place their Final Price Offer on the 

electronic bidding platform which must be lower than 0.25% of prevailing L-1 Price.  

Prevailing L-1 price will be displayed to all the bidders up to the point no other bidder out 

bids that offer by quoting a lower price.  All bidders may reduce their bids by any amount in 

the multiples of 0.25% of prevailing L-1 bid (rounded to the nearest whole number) by 

bidding any number of times for the duration of the auction. The initial period for conducting 

e-reverse auction shall be 120 minutes which will be extended by 10 minutes from the last 

received bid time if the bid is received during the last 10 minutes of the scheduled or 

extended bid time. Subsequently, it will be extended again by 10 minutes from the latest 

received bid time.  

 

Time schedule for Tender: 

 

S.no Description                        Timelines 

1. Start of Tender and Registration on MSTC 

portal 

17/05/2017, 10:00 Hrs. 

onwards 

2. Close of Registration on MSTC portal 01/06/2017, at  15:00 Hrs. 

(IST) 

3. Opening of Price Bid (Initial Price Offer) Shall be intimated separately 

4. Start of e-Reverse Auction Shall be intimated separately 

5. Close of e-Reverse Auction       Shall be intimated separately 

 

All eligible bidders after the techno-commercial evaluation will be sent separate communication 

regarding date and time of Price Bid opening and e-Reverse Auction.  

 

 

 



26 | P a g e  

Important Points regarding Reverse Auction : 

1. Authorized Representative of the bidder shall create unique user id and password on the MSTC 

portal. 

 

2. RECTPCL's decision to award the work would be final and binding on the Agencies/ bidders. 

 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 

RECTPCL, bid process, bid technology, bid documentation and bid details to any other party. 

 

4. The bidder is advised to fully make aware themselves of auto bid process and ensure their 

participation in the event of reverse auction, failing which RECTPCL will not be liable in any 

way. 

 

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of 

the infrastructure as required at their end to participate in the auction event. Inability to bid 

due to telephone line glitch, internet response issues, software or hardware hangs, power failure 

or any other reason shall not be the responsibility of RECTPCL. 

 

6. RECTPCL has sole discretion to extend or restart the auction event in case of any glitches in 

infrastructure observed which has restricted the bidders to submit the bids to ensure fair & 

transparent competitive bidding. In case an auction event is restarted, the best bid as already 

available in the system shall become the basis for determining start price of the new auction. 

 

7. The prices as quoted by the bidder during the auction event shall be as per Financial Bid form. 

 

8. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

 

9. No requests for time extension of the auction event shall be considered by RECTPCL. 

 

Opening of Price Offer and Start of Reverse Auction 

 

Initial Price Offer of only those bidders who are technically qualified will be opened and hence 

will be able to participate in Reverse Auction as per the rules defined above under Price Offer.  

 

PRICE EVALUATION CRITERIA 

 

After the end of e-Reverse Auction, system will automatically compute the L-1 price  and email 

will be sent to the L-1 bidder intimating the same and requesting him to submit breakup of his 

bid in an excel format provided in Annexure -1. 

 

i) Award of Contract 

 

Award Criteria 

 

Owner will award the Contract to the successful Bidders whose bid has been determined to be 

substantially responsive and to be the lowest evaluated bid, further provided that the Bidder is 

determined to have the requisite capacity and capability to perform the contract satisfactorily. 
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Notification of Award 

 

Prior to the expiration of the period of bid validity, the Owner will notify the successful Bidder in 

writing, that its bid has been accepted. The notification of award will constitute the formation of 

the contract. 

 

Signing the Contract Agreement 

 

At the same time as the Owner notifies the successful Bidder that its bid has been accepted, the 

Owner in consultation with the Bidder will prepare the Contract Agreement provided in the 

Bidding Documents, incorporating all agreements between the parties. 

 

The Contract Agreement shall be prepared within fifteen (15) days of the Notification of Award 

and the successful Bidder and the Owner shall sign and date the Contract Agreement immediately 

thereafter. 

 

Performance Security 

Performance security equivalent to 10 % of Contract value shall be deposited by the selected 

agency in the form of Bank Guarantee from scheduled Bank on non-judicial stamp papers  of 

appropriate value as intimated by RECTPCL in the prescribed  format provided in Section-IX,  for 

satisfactory  work performance within 15 days of issue of the  Notification of Award. The Bank 

Guarantee is to remain valid for Contract period plus six months.  

 

Failure of the selected agency to comply with the requirements of bid documents shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the bid security, in which 

event the Owner may make the award to the next lowest evaluated Bidder or call for new bids. 

The PBG shall be released after 30 days from expiry of contract period. 

 

Effectiveness of Contract: 

 

The Contract shall be considered as having come into force from the date of the Notification of 

Award unless otherwise provided in the Notification of Award. 
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SECTION-VIII 

 

GENERAL CONDITIONS OF CONTRACT 

 

The Terms and Conditions of the contract shall prevail and shall be binding on the Agency and any 

change or variation expressed or impressed howsoever made shall be in operative unless expressly 

sanction by the RECTPCL. The Bidder shall be deemed to have fully informed himself and to have 

specific knowledge of the provisions under terms and Conditions of this specification mentioned 

hereunder: 

 

A. GENERAL TERMS 

 

8.1.    DEFINITION OF TERMS: 

 

In constructing these general conditions and the annexed specification, the following words 

shall have the meaning here in assigned to them unless there is anything in the subject of 

context in consistent with such construction. 

 

DISCOM shall mean the power distribution companies of India. 

 

The “RECTPCL” shall mean the REC Transmission Projects Company Ltd.  The “Customer” or 

“Owner” or “Owner” shall mean “RECTPCL”. 

 

The “Tenderer”/ “Bidder” shall mean and include one or more persons or any firm or any 

company or body in corporate who has submitted the tender in response to “Invitation of 

Tender”. 

 

The “Agency”/ “Vendor”/ “Contractor” shall  mean  the  tenderer who’s  tender has  been 

accepted  by  the     “RECTPCL”  and  shall  include  the   tenderer  heirs,  legal  representative, 

successors and assignees approved  by the Owner. 

 

The “Engineer” shall mean the designated officer for the time being or from time to time duly 

authorized and appointed in writing by the customer to act as engineer or Inspector for the 

purpose of the contract.  In case where no such engineer has been so appointed, the word 

“Engineer” shall mean the RECTPCL or his duly authorized representative. 

 

“Works” mean and include the work or works to be done by the contractor under the contract. 

 

The “Contract” shall mean and include the following: 

a) Invitation of tender 

b) This bid document with issued amendments.  

c) Bid furnished by the bidder. 

d) Earnest Money Deposit. 

e) Letter of Intent and its acknowledgement.  

f) All Bank Guarantees. 

g) Formal Work order. 

h) Addenda that may hereafter be issued by the Owner to the contractor in the form of                     

letter and covering letters and schedule of prices as agreed between the contractor and 

the Owner. 
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i)  The agreement is to be entered as per Terms & Conditions. 

 

The “Specification” shall mean the specification and its issued amendments; specific 

conditions annexed to the General Conditions, the contract schedule,  and  the  annexure 

thereto, if any. 

 

The Month shall mean, English calendar month i.e. period of 31/30 days and week shall mean 

a period of 7 days. 

 

The “Site” shall mean the place or places named   in  the  contract   and  include,  where 

applicable, the lands and buildings upon or in which the works are to be executed. 

 

“Letter of Intent” shall mean the customer’s letter conveying his acceptance of the tender 

subject to such reservations as may have been stated therein. 

 

The “Contract Price” shall mean the sum named in or calculated in accordance with the 

provisions of the contract purchase or any amendments thereto. 

 

“Writing” shall include any manuscript type written or printed statement under or over 

signature or seal as the case may be. 

 

The Work “Codes” shall mean the Indian Electricity Act/Electricity Supply act and Indian 

Electricity Rules and the rules made there under applicable in the respective states on the date 

of letter of intent with  such special modification thereof as may be specially stipulated by 

competent State Authorities. 

 

Works importing “PERSON” shall include firms, Companies, Corporations and other bodies 

whether incorporated or not. Words importing the singular only shall also include the plural 

and vice version where the context requires. 

 

Terms and expressions not herein defined shall have the same meaning as one assigned to 

them in the Indian Contract Act (Act IX of 1872) and falling that in the General Clause Act, 

1897. 

 

8.2  CONTRACT: After the completion of bidding process RECTPCL will issue Letter of Award to 

the successful bidder. A contract shall be entered into between RECTPCL and the successful 

bidder. 

 

8.3  CONTRACT VALUE: Contract Value shall be calculated on the basis of quoted price of entire 

project as quoted in the Financial Bid Form and accepted by the RECTPCL. 

 

8.4  CONTRACT PERIOD:   The contract period shall be initially for a period of 5 years plus 

implementation period and the extension of the contract period shall be at the sole discretion 

of RECTPCL. 

 

8.5 IMPLEMENTATION PERIOD: The implementation period shall be six months from the date of 

issue of work order where in all the hardware, software, resources etc. should be 

installed/deployed. 
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8.6 TERMINATION OF CONTRACT: The termination of contract is based upon the performance of 

the work. If the average meter read provided by the contractor is less than 75% in three 

consecutive months, then the contract may be terminated. 

 

8.7 FALL BACK ARRANGEMENT: In the event of failure of the Agency to fulfill  its obligations, 

duties and responsibilities as per the agreement terms, RECTPCL shall interalia have the right, at 

any time to resort to fall back arrangement. Under this plan, RECTPCL shall take charge of all 

facilities and systems whether in operation or under execution after giving suitable notice as 

provided in the agreement and can recover from the security deposit the losses suffered due to 

such failure. If the security deposit is insufficient, the Agency shall pay the difference to RECTPCL 

failing which RECTPCL shall have right to recover the sum through legal or other means. 

 

The RECTPCL shall have the right in such circumstances to manage the system itself after taking 

charge of the facilities as above or through any other agency as it may deem fit and no claim of 

Agency for compensation in this respect shall be entered. 

 

The RECTPCL shall have the right  in  such  circumstances   to  blacklist/barred/disqualify  the 

agency from submission of Bid to the OWNER at least for one year. 

 

8.8      HANDING OVER ON TERMINATION/ PROJECT COMPLITION:  

 

In case of termination of contract or on completion of contract period, following is to be 

handed over to designated agencies at zero cost: 

 

8.8.1.  All infrastructures in working condition at Backup Centre with the licenses of operating 

system and database if any, has to be handed over to the designated agencies. 

 

8.8.2.  Application software with source code and required licenses. 

 

8.8.3  All equipment’s deployed   by the   vendor.   95% of the quantity of the transferred substation 

equipment’s should be in working condition. 

 

8.9.    PERFORMANCE SECURITY: The selected bidder shall submit performance security as 

described in Section-VII above. 

 

8.10.  CONTRACTOR TO INFORM HIMSELF FULLY 

 

The Contract shall be considered to have come into force from the date of the issue of work 

award. The contractor shall be deemed to have carefully examined the General Conditions, 

specifications and schedules also to have satisfied himself as the nature and character of the 

work to be executed and where necessary,  of the site conditions and other  relevant  matters 

and details. Any information thus had or otherwise obtained from the owner or the Engineer 

shall not be in any way relieve the contractor from his responsibility for the supplying of the 

hardware, software  and other  equipment and executing  the  work in terms  of the  contract 

including all details and incidental works and supply all accessories  or apparatus which may 

not have been  specifically mentioned in the  contract  but necessary  for ensuring  complete 

erection  and  safe  and  efficient  working of the  equipment if he  has  any doubt  as to  the 

meaning   of  any  portion   of  the   general   and   any  special  conditions   of  contract   and 

specifications, he shall before  offering his bid proposal, set-forth  the particulars thereof  and 
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submit them to the Engineer in writing in order that such doubt, misunderstanding, 

misconceptions, whatsoever could be allied. 

 

8.11.    CONTRACT DOCUMENTS 

 

The order placed under this specification shall be governed by the terms and conditions as 

incorporated in this Specification and as given in the detailed work order and its annexure(s). 

The terms and conditions as specified in this section if differ from the terms indicated in the 

detailed work order and its annexure(s) the latter shall prevail. The contract shall for all 

purposes be construed according to the Laws of India and subject to jurisdiction of Delhi 

Courts at Delhi only. For the due fulfillment  of the contract, the contractor shall execute an 

agreement in the prescribed form on Delhi   Non-judicial stamp paper bearing stamp duty as 

applicable. The expenses of completing and stamping the contract agreement shall be borne 

by the Contractor. Such agreement shall be executed and signed by the competent authority of 

the contractor on each page thereof. The original copy is only to be executed on the stamp 

paper.  The remaining two copies may be executed on simple paper. Such complete agreement 

form along with the contract documents together with a “Power of Attorney” in favor of the 

Executants shall be required to be returned to the owner within a period of 15 days from the 

receipt of order  duly signed on each  page.  One copy of the executed agreement duly signed 

by the Owner/owner shall be sent to the Agency for his reference. 

 

 The contract documents shall mean and include the following: 

 

i. Contract agreement along with letter of Intent.    

ii. Work order and its Annexure. 

iii.  Complete specifications and its amendments. 

iv. Bid proposal form and its schedules including price schedule and completion schedules.  

v. Power of Attorney in favor of the signatory. 

 

The agreement shall set out specific  events  of  default  that  will entitle  the  innocent   party  

to terminate the  agreement. The party committing an event of default, which is capable of 

being remedied, will be given a reasonable opportunity to remedy the default. 

 

The agreement can however be otherwise terminated by either party by giving six-month 

notice and on terms to be mutually agreed which may include payment of suitable 

compensation for losses suffered by the other party due to such termination. These terms shall 

be included in the Contract Agreement. 

 

Agency shall indemnify RECTPCL against any claims, demands, costs and expenses whatsoever 

which may be made against it, because of failure of the Agency or its representatives in the 

performance of their duties and negligence, any accident or injury to any person. 

 

8.12.    CHANGE OF QUANTITY 

 

RECTPCL reserves the right to increase or decrease the quantities of items as specified in the 

accompanying Technical  specifications  as may be  necessary,  at  the  time  of award  of 

contract  or during the  execution  of the  contract.  Any item can be deleted in total, if not 

required during execution. 
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8.13.   GIFTS AND COMMISSIONS ETC. 

 

Any gift, commission, or  advantage   given, promised  or  offered  by or  on  behalf  of  the 

contractor or his partner, agent, officers, director, employee  or servant  or any one on his or 

their behalf in relation to the obtaining or to the execution of this or any other  contract  with 

the owner, shall be, in addition to any criminal liability which it may incur, subject of any loss 

or damage to the owner resulting from any cancellation. The owner shall then be entitled to 

deduct the amount so payable from any moneys otherwise due to the contractor under the 

contract. 

 

8.14.  COMPLIANCE OF LABOUR LEGISLATION:  

 

The   tenderer shall discharge   its  liability  of employer/ contractor in respect  of personnel to 

be engaged  for service, as said out in EPF and  MP Act, 1952 ESI Act, 1948 (in ESI 

implemented area),  workmen’s compensation act, 1923 (in non ESI implemented area) 

contract  labor (R&A) Act, 1970, Payment of Wages Act, 1936, Minimum Wags Act, 1948 etc. 

The tenderer is required to get separate code under the provision of EPF and ESI Acts, if not 

already taken  and deposit  the  employer’s contribution along with employee  subscription,  as 

per  rule and  submit  copy of challans at  the  time  of claiming  payment,   failing which  an  

amount   equivalent   to  employer’s  contribution  and employees   subscription   shall  be  

deducted  from  his  each  bill and  deposited  with  the concerned authorities. The tenderer 

shall be solely responsible for any consequences arising out of breach of any legislation. 

 

8.15 SAFETY OF SYSTEM:    

 

The   Agency shall be   fully responsible    for   upkeep, operation, maintenance, security and 

safety of substation equipment’s installed by the vendor. 

 

8.16 INSURANCE: 

 

The  agency  at  his  cost  shall  arrange,   secure   and  maintain   all  insurance (equipment’s 

installed  at substation by them  & the  manpower)  as pertinent to the  works and obligatory 

in terms  of law to protect its interest and interest of RECTPCL against all perils. Further all 

material shall be procured in the name of RECTPCL with the liability of vendor for 

replacement, insurance till currency of contract. 

 

8.17 REMEDY ON AGENCY’S FAILURE TO INSURANCE:   

 

If the  Agency fails to effect  and keep  in force insurance referred to in this document hereof or 

any other insurance which he may be required  to effect under  the terms  of contract  then  the 

RECTPCL may effect and keep in force any such insurance and pay such premium(s) as may be 

necessary for that purpose  and from time to time deduct  the amount  so paid by the RECTPCL 

as aforesaid  from any money due or which may become due to the Agency or recover the 

same as debt from the  Agency. 
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8.18   LIABILITY FOR ACCIDENTS AND DAMAGES: 

 

8.18.1.  The Agency shall be liable for and shall indemnify the RECTPCL in respect of all injury to 

person or damage  to property  resulting from the negligence of the Agency or his workman or 

from defective work but not from any other cause. 

 

8.18.2.  Provided that the Agency shall not be liable for any loss or profit or loss of Contract or any 

other  claim made  against  the  RECTPCL not  already  provided  for in the  contract,  not  for 

any injury or damage  caused  by or arising from the acts of the RECTPCL or of any other  

person  or due  to circumstances  over which the  agency has no control,  not  shall his total  

liability for loss, damage or injury under this clause exceed the total value of the Contract. 

 

8.18.3.  The  Agency will indemnify  and  save  harmless  the  RECTPCL  against  all actions,  suits,  

claims, demands, costs, or expenses  arising in connection  with injuries (other  than such as 

may be attributable to the RECTPCL or his employees)  suffered  prior to the date  when the 

work shall have been  taken  over hereof  by persons  employed  by the  agency on the  work, 

whether at common  law or under  the workman's  compensation Act-1923 or any other  

statute in force at  the  date  of contract  relating  to  the  question  of the  liability of employees  

for injuries suffered  by employees  and  will if called upon  to  do so take  out  the  necessary  

policy or policies of insurances to over such indemnity. 

 

8.18.4.  The agency shall insure against such liabilities with an insurer approved by the Engineer and 

shall continue such insurance, during the whole of the time that any person(s) are employed 

by him on the works and  shall when  required  produce  to  the  concerned Engineer, such  

policy of insurance  and  the  receipt  for payment  of the current premium. 

 

8.19 MAINTENANCE OF FACILITIES AND PERSONNEL:   

 

The Agency shall maintain all requisite facilities of its own as required to carry out the work as 

per the specification. 

 

8.19.1.  The Agency shall provide and maintain a controlling office with requisite  infrastructure at site  

with proper  staff,  & facilities shall remain  open  at  all reasonable hours  to  receive 

communications. 

 

8.19.2.  The agency shall also maintain communication equipment’s like telephone with fax, mobile 

phone, Internet etc. for interaction with RECTPCL and others. 

 

8.19.3.  PERSONNEL:  The Agency shall maintain   supervisory and other   personnel for efficient 

management of the work under contract.  The agency shall be responsible for smooth & timely 

execution of work by appointing sufficient number of manpower. 

 

8.19.3.1 Manager or an alternate shall be available for communication during all business hours. 

 

8.19.3.2 Agency shall not change the Manager/nodal officer, frequently. 

 

8.19.3.3 Agency shall immediately inform RECTPCL/Discom about any change of personnel/contact 

numbers through Email/ post. 
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8.19.3.4 Agency shall issue identification cards to all its personnel engaged in the work under the 

contract.  The identification card duly signed by Sr. Manager of the agency shall be consisting 

of Resume and photograph of the concerned personnel along with name and logo of the 

agency. 

 

8.19.4. NODAL OFFICER FOR EXECUTION OF PROJECT: After award of contract to interact between 

the field offices and agency, RECTPCL shall appoint a Nodal Officer if required.  Similarly, the 

agency shall communicate the name of the authorized person(s) that  would act as a Nodal 

Officer(s) from its side. 

 

8.20 AGENCY’S RIGHTS:   

 

The agency will be given rights  to  operate in  the  area  during  the agreement period for 

carrying out the work, which shall cease to exist on completion  of the said period or on 

termination of the contract. 

 

The Agency’s rights in the area will be as an agent of RECTPCL to observe proper functioning 

of meter/ Modem/DCU/MDAS installation at 66/ 33/11KV Substations and other metering 

points. 

 

8.21 GOVERNING LAWS AND JURISDICTION:  

 

The Indian Law shall govern the agreement. Only appropriate courts in Delhi shall have 

exclusive Court Jurisdiction to deal with any matter arising out of or relating to the agreement 

or otherwise. 

 

8.22  JURISDICTION FOR LEGAL PROCEEDINGS:    

 

The contract shall be governed  by the  laws of India for the  time  being in force and  be 

subject  to the  court  of competent jurisdiction at Delhi INDIA.  All disputes, differences   

questions   whatsoever arising between the RECTPCL and the agency upon or in relation to or 

in connection with the contracts shall be deemed to have arisen at Delhi only and no court 

other  than court at Delhi , shall have jurisdiction to entertain or try the same. 

 

8.23  SETTLEMENT OF DISPUTES:    

 

At any time any question, dispute or difference what so ever which may arise between 

RECTPCL and the agency, the same shall be decided by the settlement committee constituted 

by Chairman, RECTPCL. The decision of the committee shall be final and binding on both the 

parties. 

 

8.24  FORCE MAJEURE CONDITIONS:    

 

In the event of either party being rendered unable by Force Majeure to perform any obligation 

required to be performed by them under the CONTRACT, the relative obligation of the party 

affected by such Force Majeure shall be suspended for the period during which such cause 

lasts. 
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The term “Force Majeure” as employed herein shall mean acts of God, War, Civil Riots, Fire 

directly affecting the performance of the CONTRACT, Flood and Acts and Regulations of 

respective government of the two parties, namely RECTPCL and the selected bidder/Agency. 

 

Upon the occurrence of such cause and upon its termination, the party alleging that it has been 

rendered unable as aforesaid thereby, shall notify the other party in writing, the beginning of 

the cause amounting to Force Majeure as also the ending of the said clause by giving notice to 

the other party within 72 hours of the ending of the cause respectively. If the deliveries are 

suspended by Force Majeure conditions lasting for more than 2 (two) months, RECTPCL shall 

have the option of canceling this CONTRACT in whole or part at his discretion without any 

liability at his part. 

 

Time for performance of the relative obligation suspended by Force Majeure shall then stand 

extended by the period for which such cause lasts.  

 

8.25  COMPLETENESS OF CONTRACT:   

 

The   contract    shall   be   considered    completed   on termination of the contract period after 

full handing over of data, documents or material and clearing all dues towards the agency as 

specified in this document. 

 

8.26        INSPECTIONS AND TESTING: 

 

The following clauses shall be applicable as per the requirement of this tender 

 

8.26.1 The bidder shall furnish the valid Type Test Reports (Not Older than Three Years) for the 

offered material prior to supply, if same are applicable. 

 

8.26.2 Before commencement of operation, OWNER shall verify the infrastructure and equipment’s 

as per the contract terms and specification subsequent to intimation by the agency. Also the 

requisite tests of the software shall be carried out. 

 

8.26.3 The agency has to arrange demonstration of software or the entire solutions provided by it 

before deployment and incorporate requirements of OWNER pertaining to work. 

 

8.26.4 The inspection and testing of offered material shall be arranged by the Owner and shall be 

governed by the provisions of clause of General Conditions of Contract of the bidding 

documents. All the material supplied should be duly inspected & cleared by the Owner, before 

dispatch. The inspection may also be carried out by the Owner at any stage of manufacturing. 

The contractor/manufacturer shall grant free access to the Owner's representative at a 

reasonable time when the manufacturing is in progress. The contractor shall give 15 days 

advance intimation to the Owner to enable to depute its representative(s) for witnessing the 

tests. Inspection and testing of any material by the Owner against this contract shall not 

relieve the contractor of his obligations for supply of material in accordance with the 

specification and shall not prevent subsequent rejection if the material is found to be 

defective. 

8.26.5  The vendor shall ensure compatibility of DCU/modem with meter prior to installation of DCU 

/Modem 
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8.27.  SUSPENSIONS OF WORKS: 

 

The Owner   shall not be liable to pay the contractor any compensation whatsoever arising 

from suspension or for idle labor. 

 

8.28.        REPLACEMENT OF DEFECTIVE/DAMAGED MATERIALS 

 

Notwithstanding  anything  contained   in  the  above  liquidated  damages  clause  when  the 

whole or part of the materials  are found to be defective/damaged or are not in conformity 

with the specification or sample, such defects  or damages  in the materials  supplied shall be 

rectified within 120 work ing hours from the  time of intimation  of defect/damage either  at 

the  point  of destination or at the  Agency’s works, at the  cost of Agency,  against  proper 

security and acknowledgement.  In the alternative, the defective or damaged materials shall be 

replaced free of cost within 120 working hours from the date of receipt of the intimation from 

the Owner of such defects or damages.   If the defects or damages are not rectified or replaced 

within this period, the Agency shall pay a sum towards liquidated damages as per liquidated 

damages clause given above, for the delay in rectification/replacement of the defects or 

damages. 

 

8.29 FAILURE TO EXECUTE THE CONTRACT: 

 

Agency failing to execute  the order placed on them to the  satisfaction  of RECTPCL under  

terms  and conditions  set  forth  therein,  will be liable to make  good  the  loss sustained by 

RECTPCL/Discoms, consequent to  the  placing of fresh  orders elsewhere at  higher  rate  i.e. 

the  difference  between the  price  accepted in the  contract already entered into and the price 

at which fresh orders  have been  placed.   This is without prejudice to the imposition of 

Liquidated Damages and forfeiture of security deposit. 

 

8.30 NON-ASSIGNMENT: - 

 

The agency shall not  assign  or  transfer  the  contract  or  any  part thereof  to any agency/ 

personal during the contract  period. 

 

8.31 EFFECTING RECOVERIES:  

 

Any loss, arising due to non-fulfilment of this contract or any other contract, will be recovered 

from the Security & Performance Deposit/ Guarantees held and or any other  amount  due to 

the Agency from the Owner from this Contract as well as from  other contracts. 

 

B. TIMELINES, PAYMENT TERMS, GUARANTEES & LIABILITIES 

 

8.32 IMPLEMENTATION AND ROLLOUT SCHEDULE (under this package) 

 

The estimated timelines for completion of Installation and Commissioning under this contract 

are as indicated in the table below: - 
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SL NO PARTICULAR OF ACTIVITY TIME SCHEDULE  

1.  Furnishing detailed road map and submission of 

detailed data sheet regarding  work plan etc. 

Within 15 days from 

the date of award of 

contract 

2.  Design, develop, install & implement the required web 

based software solution for data acquisition, data 

aggregation, data storage in common format, data 

dissemination, data display on responsive portal, data 

analysis and depiction in form of dashboards, graphs 

and MIS reports etc.,  

Within 60 days from 

the date of work order. 

 

3.  Supply & installation of hardware viz. DCUs, SIM card 

and other accessories in two States under the 

Package. 

 

Within 60 days of the 

work order  

4.  Commencement of system in the states covered 

under Sr. No 3 including hosting on cloud 

(Completion of work in all respects including report 

generation). 

Within 90 days of the 

work order  

 

5.  Supply & installation of hardware viz. DCUs, SIM card 

and other accessories  in two states ( other than 

covered under Sr. No-3 ) under this Package 

Within 90 days of the 

work order  

 

6.  Commencement of complete system in the states 

covered under Sr. No 5  (completion of work in all 

respects including report generation). 

120 days from the date 

of work of award 

 

7.  Commencement of system in all states under the 

package (completion of work in all respects including 

report generation). 

 

180 days from the date 

of work of award 

 

 

After submission of PERT chart by the selected bidder, activity wise detailed timelines shall be 

finalized. 

 

8.33 PAYMENT TERMS 

               The terms of Payments shall be as stated below: - 

   

Sl. No. Milestone Payment Terms 

A. DCUs & Other System  

1.  Interest bearing Advance (optional)  on 

submission of Bank Guarantee. 

10% of Contract value of Modem & 

Other System calculated based on 

the rate quoted at Sr. No. 1 of Form-

5 (Financial Bid Form). 

2.  Successful installation of all hardware at site 

in states of Karnataka, Bihar, J&K and 

Mizoram 

10% of Contract value of DCUs & 

Other System calculated based on 

the rate quoted at Sr. No. 1 of Form-

5 (Financial Bid Form). 

3.  Go-Live of the System under this package 

 

 20% of Contract value of DCUs & 

Other System calculated based on 
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(Karnataka, Bihar, J&K and Mizoram) the rate quoted at Sr. No. 1 of Form-

5 (Financial Bid Form). 

4.  Measured deliverables and output regarding 

data transfer & report generations as per 

SLAs.  

 

Balance Contract value of DCUs & 

Other System calculated based on 

the rate quoted at Sr. No. 1 of Form-

5 (Financial Bid Form).in 20 Equal 

Quarterly installments during 

O&M phase. 

 

Note:  

1. Contract value of DCUs & Other System shall be calculated based on the rate quoted at Sr. No. 

1 of Form-5 (Financial Bid Form).  

2. The SLAs will govern the penalty & deductions from payments for inferior deliverables. 

3. The payment against all the items under Sr. no. (A) above shall be regulated state wise on 

achievement of respective milestones which shall be based on the Quantity as mentioned in 

the Bid Document. The Quantity Variation shall be dealt separately.  

4. The interest rate on advance payment shall be SBI's Base rate on the date of 

disbursement of advance payment. The interest accrued on  interest bearing 

advance shall be adjusted first before releasing any payment.  

5. Advance shall be released only after Submission and acceptance of 

unconditional & irrevocable Bank Guarantees which should be of 110% of the 

advance amount.  

6. Advance shall be adjusted towards the first bill and in case of balance the same 

shall be adjusted in subsequent bills.  

 

Go-Live Acceptance Criteria (under this package of Zonal Implementation Agency) 

 

Go-Live Acceptance Criteria (for Zonal Implementing Agencies) 

 

Following is the indicative list of acceptance criteria to be adopted for the project. The 

activities below will include but not be limited to the following: 

 

¶ Integration of DCUs with Central MDAS with at least 90% of DCUs transferring data to 

MDAS continuously for at least 15 days 

¶ Reports generated accurately for different stakeholders viz. Feeder Load curve, Feeder 

Current trend, Voltage Profile, Power Factor, Outage Report, Seasonal Demand Curve etc.  

¶ Dashboard successfully displaying real time data 

 

Agency Responsible for Payments: 

 

Designated Agency/Officers for the purpose of payments shall be communicated at the time of 

award. 

 

The agency/ZIA  has to submit quarterly invoice in triplicate for entire area of the scope on the 

rates indicated in the Letter of Award. The invoice has to be raised for the quantity of the 

feeder monitored, meter data acquired, any other invoice as per scope of work during the 

quarter. 
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The automated report generated from the web based software indicating the quantity of data 

acquired and uptime of the system as published on real time basis has to be attached in support 

of the quantities claimed in the invoice. 

 

The designated officer shall verify and certify the invoice through system generated reports. 

The vendor shall provide an interface for verification of the invoice in the software to facilitate 

the verification authority to compute the actual work carried out and amount of applicable 

penalty. The authenticity of the verification interface shall be made by RECTPCL before 

commencement of payment and it shall be password protected and un-editable. 

 

100% invoice payment after deduction penalty, if any shall be made within 30 days from the 

date of verification of invoice. 

 

Taxes & Duties 

 

The successful bidder will furnish the break-up of quoted price as per the provisions of bidding 

documents indicating rate and type of each tax clearly, as per the prevailing rate on the bid 

date. Any statutory variation and imposition of new taxes by Government subsequently during 

the currency of shall be to   RECTPCL/DISCOM account. However, for claiming any such 

statutory variation, the contractor is required to furnish the documentary evidence / proof in 

support of the same for scrutiny and approval. Any downward variation in above rates of 

taxes/duties/levies will have to be passed on to the RECTPCL/DISCOM 

 

Service Level Agreement (SLA) 

 

Service Level Agreement defines the terms of the central and zonal implementation agencies’ 

responsibility in ensuring the timely delivery and the compliance to the performance. SLAs 

during the Operations and Maintenance phase to be measured against the following 

categories: 

a. Application Availability  

b. End-to-End Communication Availability  

  

The indicative SLAs in each category to be measured are as below: 

 

SLA Category SLA Measurement 

MDAS/ HES 

Application 

Availability  

99% application availability  Measured on the basis of 

application uptime 

End-to-End 

Communication 

Availability  

90% of end-to-end communication 

availability  

 

Measured on the basis of 

average number of feeders not 

communicating monthly 

because of the non-availability 

of the network or faulty 

modem/DCU or disconnection 

of modem/DCU with meter  

Others 
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SLA Category SLA Measurement 

   

Mean time to resolve 

(MTTR) 

Application Bugs: 

¶ Critical Issues: <=24hours 

of reporting 

¶ Major Issues: <= 48hours of 

reporting 

¶ Minor Issues: <= 72hours 

of reporting 

 

Modem/DCU Failure (including 

interface cable): 

<=3 day of reported DCUs failure 

 

Network Failure: 

<=24 Hours of reported network 

failure 

Measured on time taken to 

resolve the problem 

 

 Breach of SLA 

  

In case the Agency does not meet the service level mentioned above, the owner will treat it as 

a breach of Service Level Agreement. The following steps will be taken in such a case: 

 

1. Owner issues a show cause notice to Agency 

2. Agency should reply to notice within 3 working days 

3. If the owner authority is not satisfied with the reply, the owner will initiate the 

termination process at described in the GCC. 

 

The SLAs may change as per owner’s business needs evolve over the course of business period 

which will be mutually discussed and agreed upon. 

 

Replacement of defective meters and CT PT sets 

 

In case of any CT PT sets and meters are reported as defective, the same shall be replaced by 

the respective Discom within 5 working days / 120 working hours. The period during which 

the meter and/or CT PT set are defective shall be excluded for the purpose of meeting SLA 

requirement as well as for calculation of penalty. 

 

Agreements among various Stakeholders 

 

In order to avoid any issue during implementation as well as operation and maintenance 

among various stakeholders, bipartite/ tripartite agreements need to be executed. The 

indicative list of such agreement is as below: 

 

1. Agreement among RECTPCL, Cloud provider, Central Implementing Agency under this 

package. 
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2. Agreement among RECTPCL, Discom & Implementing Agency of other packages (Zonal 

Implementing Agency). 

3. Agreement among RECTPCL, Discom & State Government 

4. Agreement among RECTPCL, Central Implementing Agency, Zonal Implementing Agency & 

Discom 

 

The Draft Formats of following agreements are attached as per details below:  

 

1. Annexure – 3: Tripartite Agreement among RECTPCL, Discom & CIA 2.  Annexure – 4: 

Tripartite Agreement among RECTPCL, State Government & Discom  

3. Annexure – 5: Quadripartite Agreement among RECTPCL, Discom, CIA & ZIA  

 

The formats will be finalized at the time of execution.   

 

Please also note that the number of agreements among various stakeholders and content of 

any particular agreement may be changed depending upon the requirement. 

 

8.34 PENALTY FOR DELAY & PERFORMANCE: 

 

8.34.1  Time and transfer of data from Feeder Meter to Central MDAS and generation of reports is the 

essence of Contract. 

 

8.34.2  The Time and the Date of Completion of the Contract as stipulated in the Contract by the 

Owner without or with modifications, if any, and so incorporated in the Letter of Award, shall 

be deemed to be the essence of the Contract. The Contractor shall so organize his resources 

and perform his Work as to complete it not later than the date agreed to. 

 

8.34.3  The Contractor shall submit a detailed Project Evaluation Chart covering various key Phases of 

the Work such as Design, Procurement, Manufacturing, Shipment, Receiving of the Owner 

Supplied information (if any), and Installation activities within fifteen (15) days of the date of 

Award of Contract. If the owner of the designated action as agreed in Project Evaluation Chart 

delays the action for whatever reason, then suitable changes shall be made in the respective 

action-owner to ensure proper progress without any Cost implication to the Owner. The 

Project Evaluation Chart should be reviewed, updated, once every Month and submitted to 

Engineer. 

 

8.34.4   Based on the above agreed Project Evaluation Chart, fortnightly reports shall be submitted by 

the Contractor to the Engineer. 

 

8.34.5  Subsequent to the finalization of the Project Evaluation Chart the Contractor shall make 

available to the Engineer a detailed Supply Program, in line with the agreed Contract Project 

Evaluation Chart. Such Supply Program shall be reviewed, updated and submitted to the 

Engineer once every two weeks thereafter. 

 

8.34.6  The ownership of property shall be transferred to designated agencies after expiry of Contract 

period. 
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8.34.7    PENALTY FOR DELAY 

 

 For any delay in implementation and rollout schedule, as per Clause 8.32, a penalty @1/2% 

(half percent) per week or part thereof shall be levied / recovered subject to a maximum of 

10% (ten percent) of the contract value. Thereafter, RECTPCL reserve the right to cancel the 

contract. 

 

8.34.8    PENALTY FOR PERFORMANCE 

 

 The following penalties will be applied in case of non-performance: 

 

Extent of feeders information 

received on system (monthly) 
Extent of Payment 

Extent of 

Incentive/Penalty 

95-100% of total feeders of 

DISCOM 

No payment towards non 

reporting feeders 

1% incentive on unit 

rate (as quoted at Sr. 

No. 1 of Form-5) in 

respect of  feeders 

supplying data in excess 

of 95% of feeders under 

this package  

90-95% (including 90%) of total 

feeders of DISCOM 

No payment towards non 

reporting feeders 
No Penalty 

80-90% (less than 90%) of total 

feeders of DISCOM 

No payment towards non 

reporting feeders 

10% penalty on unit 

rate (as quoted at Sr. 

No. 1 of Form-5) on 

total number of non-

reporting feeders 

75-80% (less than 80%) of total 

feeders of DISCOM 

No payment towards non 

reporting feeders 

15% penalty on unit 

rate (as quoted at Sr. 

No. 1 of Form-5) on 

total number of non-

reporting feeders 

<75% of total feeders of DISCOM No Payment  No Payment  

 

In case of no communication/network available, the implementation agency may also acquire 

meter data through MRI. The minimum automatic data inflow requirement for no penalty 

under package is 90%. Therefore, bidder can acquire data of 10% of total number of feeders 

under this package through MRI for the purpose of payment/incentive. 

 

Note - Incentive/Penalty shall be applicable on Monthly prorata Amount. The Monthly 

prorata Amount shall 1/60th of 75% of the Price Quoted at Sr. No. 1 of Form-5. The 

calculations of Incentive/ penalty shall be done on Monthly basis and shall be adjusted 

during Quarterly Payments. 
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8.35     Guarantee: 

 

8.35.1 DCUs: The Contractor shall warrant that the Equipment supplied by him will be new, unused 

and in accordance with the contract documents and free from defects in material and 

workmanship for a period of Sixty (60) calendar months commencing immediately upon the 

commissioning of DCUs and pushing the data to the Central MDAS. 

 

8.35.2 Software: The Contractor shall warrant that the Software shall be free from defects for a 

period of Sixty (60) calendar months commencing immediately upon the commissioning of 

Software and successful integration with all states. 

 

8.35.3 The repaired or new parts will be furnished and installed free of Cost by the Contractor. If     

any repair is carried out on his behalf at the Site, the Contractor shall bear the Cost of such 

repairs. 

 

8.35.4 The acceptance of the software by RECTPCL shall in no way relieve the Contractor of his 

obligations under the Guarantee Clause. 

 

8.35.5 The cost of any operation & maintenance works rendered necessary during the Contract 

period due to defect in modems/ DCUs, software and SIMs shall be borne by the contractor 

and the Owner shall not be liable to pay any amount towards such O&M works. 

 

8.35.6 The burn out modems/ DCUs should be replaced during Contract period at free of cost. 
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SECTION-IX 

 

SAMPLE FORMS & PROCEDURES 

 

This Section (Section –IX) of the bidding documents [named as Sample Forms and Procedures 

(FORMS)] provides preform to be used by the bidders at the time of their bid preparation and by the 

Agency subsequent to the award of Contract. 

 

The Bidder shall complete, sign and submit with its bid the relevant FORMS to be used unamended, in 

accordance with the requirements included in the Bidding Documents. 

 

The Bidder shall provide the Bid Security, either in the form included hereafter or in another form 

acceptable to the Owner, pursuant to the provisions in the instructions to Bidders. 

 

The Performance Security (ies) forms should not be completed by the bidders at the time of their bid 

preparation. Only the successful Bidder will be required to provide the Performance Security (ies), 

according to one of the forms indicated herein or in another form acceptable to the Owner and 

pursuant to the provisions of the General Conditions of Contract. 

 

 

Depending on specific facts and circumstances related to the Bid, other specific agreement, if any, and 

the contract, the text of the Forms herein may need to be modified to some extent. The Owner 

reserves the right to make such modifications in conformity with such specific facts and 

circumstances and rectify and consequent discrepancies, if any. However, modifications, if any, to the 

text of the Forms that may be required in the opinion of the Bidder/Agency shall be effected only if the 

same is approved by the Owner. The Owner’s decision in this regard shall be final and binding.    
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APPENDIX-1 

 

BILL OF MATERIAL (under Packae-6) 

 

 

Note: The quantitative is tentative and it may vary during Implementation as well as O&M 
phase. 

 

Package-6 (Only DCUs) 

State DCUs Count  Total  

Karnataka 1450 

2057 

Bihar 190 

J&K 372 

Mizoram 45 
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FORM -1 

 

BID SUBMISSION FORM 

______________________________________________________________________________________________________________ 

[Date] 

 

From: [Name, address and telephone nos. of the bidder] 

 

To:  

 

The Addl. CEO 

REC Transmission Projects Company Limited, 

ECE House, 3rd Floor, Annexe – II, 

28 A, K G MARG, NEW DELHI – 110 001 

 

Sir, 

 

Subject: Selection of Zonal Implementation Agency (Package-6) under“11 kV Rural 

Feeder Monitoring Scheme 

 

1. We, the undersigned, are submitting our proposal for Selection of Zonal Implementation 

Agency (Package-6) for Development of 11 Kv Rural Feeder Monitoring Scheme.  We are 

hereby submitting our Proposal, which includes Technical Proposal, Financial Proposal 

(online only) & EMD sealed under separate envelopes. 

 

2. We confirm that we meet the Selection Criteria set out in your bidding document.   

 

3. We confirm that our proposal is valid for your acceptance for 90 days from date of Technical 

Bid opening. 

 

4. We confirm that our Proposal is consistent with all the requirements / scope of work as 

defined in the bidding document. 

 

5. We hereby declare that all the information and statements made in this Proposal are true and 

accept that any misinterpretation or false information / documentation contained in it may 

lead to our disqualification. 

 

6. Our Proposal is binding upon us and subject to the modifications resulting from Contract 

negotiations, if any. 

 

7. We undertake, if our Proposal is accepted, to initiate the activities for completion of this 

assignment within one week from date of issue of LOA.   

 

8. I/We hereby declare that our company has not been banned or disqualified or black listed by 

any Government or any Government agencies or PSUs for a period of last five years. 

 

 

We understand you are not bound to accept any Proposal that you receive. 
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We remain, 

 

Yours sincerely, 

 

Authorized Signature [In full and initials]:    

Name and Title of Signatory:    

Name of Bidder (Lead Bidder):    

Address:    

Telephone (office) :___________________________________ 

Telephone (Mobile):___________________________________ 

Fax:_______________________________________________ 
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FORM-2 

 

NO DEVIATON CERTIFICATE FORM 

(Alternative, Deviations and Exceptions to Bid Document) 

______________________________________________________________________________________________________________ 

[Date] 

 

From: [Name, address and telephone nos. of the bidder] 

 

To:  

 

The Addl. CEO 

REC Transmission Projects Company Limited, 

ECE House, 3rd Floor, Annexe – II, 

28 A, K G MARG, NEW DELHI – 110 001 

 

 Sir, 

 

The bidder shall itemize any deviation from the Specifications included in his bid. Each item shall be 

listed (separate sheets may be used and enclosed with this Form-2) with the following information: 

 

Sl. No. Reference clause in 

the Specifications 

Deviation Cost of withdrawal of 

the deviation 

    

    

    

 

The above deviations and variations are exhaustive. We confirm that we shall withdraw the deviations 

proposed by us at the cost of withdrawal indicated in this attachment, failing which our bid may be 

rejected and Bid Security forfeited. 

 

Except for the above deviations and variations, the entire work shall be performed as per your 

specifications and documents.  Further, we agree that any deviations, conditionality or reservation 

introduced in this Form-2 and/or in Bid Submission Form, Financial Bid Form, or in any other part of 

the bid will be reviewed to conduct a determination of the substantial responsiveness of the bid. 

 

Signature & Seal of the Authorized Signatory 

 

 

Place: Name: 

Date: Designation: 

 Name of the Bidder: 

 Address of the Bidder: 
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FORM –3 

 

POWER OF ATTORNEY 

To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 

execution.  

 

Know all men by these presents, We …………………………………………….(name and address of the 

registered office of the Bidder) do hereby constitute, appoint and authorize 

Mr./Ms…………………………………………………(name and residential address) who is presently employed 

with us and holding the position of ……………………………….  as our attorney, to do in our name and on 

our behalf, all such acts, deeds and things necessary in connection with or incidental to our Response  

for Selection of Zonal Implementation Agency (Package-6) for Development of 11 Kv Rural 

Feeder Monitoring Scheme, including signing and submission of all documents and providing 

information / responses to REC Transmission Projects Company Ltd., representing us in all matters 

before REC Transmission Projects Company Ltd., and generally dealing with REC Transmission 

Projects Company Ltd. in all matters in connection with our Response to RFP. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 

Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall 

always be deemed to have been done by us. 

 

For …………………………..  [Insert name of the Bidder on whose behalf PoA is executed] 

 

………………….. 

(Signature) 

 

Name:   ……………………….. 

Designation:  ……………………….. 

 

Accepted  

 

………..………… 

(Signature of the Attorney) 

 

Name:    …………………………….. 

Designation:  ...…………………………… 

Address: ............................................ 

.................................................................... 

(Name, Designation and Address of the Attorney) 

 

Specimen signatures of attorney attested by the Executant 

 

………………………… 

(Signature of the Executant) 

 

………………………….. 

(Signature of Notary Public) 

 

Place:  ………………………… 
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Date:  ………………………… 

 

Notes: 

 

1) To be executed by Bidding Company or the Lead Member, in the case of a Bidding Consortium, 

as the case maybe. 

 

2) The mode of execution of the Power of Attorney should be in accordance with the procedure, if 

any, laid down by the applicable law and the charter documents of the executant(s) and the 

same should be under common seal of the executant affixed in accordance with the required 

procedure. Further, the person whose signatures are to be provided on the power of attorney 

shall be duly authorized by the executant(s) in this regard. 

 

3) Also, wherever required, the executant(s) should submit for verification the extract of the 

chartered documents and documents such as a Board resolution / power of attorney, in favour 

of the Person executing this power of attorney for delegation of power hereunder on behalf of 

the executant(s). 
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FORM –4 (A) 
 

FORM OF POWER OF ATTORNEY FOR JOINT VENTURE 
 
KNOW  ALL MEN BY THESE PRESENTS THAT WE , the  Partners  whose  details  are  given hereunder 
................................................................................. have formed a Joint Venture under the  laws of  
............................................ and having our Registered Office(s)/Head Office(s)  at ............................................... 
(hereinafter called the 'Joint Venture' which expression shall unless repugnant to the context or 
meaning thereof, include its successors, administrators and assigns) acting through M/s 
................................................................................. being the Partner in-charge do hereby constitute, nominate 
and appoint M/s................................................... a Company incorporated under the laws of 
.............................…………………….... and having its Registered/Head Office at ........................................... as our 
duly constituted lawful Attorney (hereinafter called "Attorney" or "Authorized Representative" or 
"Partner In-charge") to exercise all or any of the powers for and on behalf of the Joint Venture in 
regard to Specification No............................ the bids for which have been invited by ……… (insert name of 
the Employer along with address) ………… (Hereinafter called the 'Employer') to undertake the 
following acts: 
 
i)   To submit proposal and participate in the aforesaid Bid Specification of the Employer on 

behalf of the "Joint Venture". 
 
ii)   To negotiate with the Employer the terms and conditions for award of  the Contract pursuant 

to  the  aforesaid Bid  and to sign the Contract with the  Employer for and on behalf of the 
"Joint Venture". 

 
iii)  To do any other act or submit any document related to the above.  
 
iv)  To receive, accept and execute the Contract for and on behalf of the "Joint Venture". 
 

It is clearly understood that the Partner In-charge (Lead Partner) shall ensure performance of 
the Contract(s) and if one or more Partner fail to perform their respective portions of the 
Contract(s), the same shall be deemed to be a default by all the Partners. 

 
It is expressly understood that this Power of Attorney shall remain valid binding and 
irrevocable till completion of the Defect Liability Period/ Guarantee Period in terms of the 
Contract. 

 
The Joint Venture hereby agrees and undertakes to ratify and confirm all the whatsoever the 
said Attorney/Authorized Representatives/Partner in-charge quotes in the bid, negotiates and 
signs the Contract with the Employer and/or proposes to act on behalf of the Joint Venture by 
virtue of this Power of Attorney and the same shall bind the Joint Venture as if done by itself. 

 
IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have executed 
these presents on this  ...........day of  …………........... under the Common Seal(s) of their 
Companies. 

 
 for and on behalf of the  
 Partners of Joint Venture 
 
 ............................................. 
 
 ............................................. 
 
 ............................................. 
         

 The Common Seal of the above Partners of the Joint Venture: 
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The Common Seal has been affixed there unto in the presence of: 
 
 
WITNESS 
 
1.    Signature...................................................... 
 
 Name ............................................…........... 
 
 Designation ...................................….......... 
 
 Occupation ......................................…........ 
 
2.    Signature.................................................…. 
 
 Name ..................................................…..... 
 
 Designation ........................................….... 
 
 Occupation ...............….............................. 
 
Note : 
1. For the purpose of executing the Agreement, the non-judicial stamp papers of appropriate 

value shall be purchased in the name of Joint Venture. 
 
2. The Agreement shall be signed on all the pages by the authorized representatives of each of 

the partners and should invariably be witnessed. 
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FORM-4 (B) 
 

FORM OF UNDERTAKING BY THE JOINT VENTURE PARTNERS 
 
THIS JOINT DEED OF UNDERTAKING executed on this………. day of………..  Two Thousand
 and………....... by …………………………………………….. a company incorporated   under   
the laws of   ………………… and   having its Registered Office at ........................(hereinafter called the 
"Lead Partner" which expression shall include its successors, executors and permitted assigns) and 
M/s……………a company incorporated under the laws of ………..…………… and having its 
Registered Office at ………..………… (hereinafter called the "Other Partner" which expression shall 
include its successors, executors and permitted assigns ) which expression shall include its 
successors, executors and permitted assigns) for the purpose of making a bid and entering into a 
contract [hereinafter called the "Contract" {in case of award)] against the Specification No……..…………. 
for …… (insert name of the package along with project name) ……………of …….. (Insert names of the 
Employer) …………….., a Company incorporated under the Companies Act of1956 having its registered 
office at …………….(insert registered address of the Employer)…………… (Hereinafter called the 
"Employer"). 
 
WHEREAS the Lead Partner & Other Partner have entered into an Agreement dated................ 
 
AND WHEREAS the Employer invited bids as per the above mentioned Specification for the design, 
manufacture, supply, erection, testing and commissioning of Equipment/ Materials stipulated in the 
bidding documents under …… (insert name of the package along with project name) …………… 
 
AND WHEREAS Qualification Criteria at Section-VI forming part of the bidding documents, inter-alia 
stipulates that two qualified partners, meeting the requirements of Qualification Criteria as applicable 
may bid, provided, the Joint Venture partners fulfills all other requirements under Bid Document and 
in such a case, the Bid Forms shall be signed by all the partners so as to legally bind all the Partners of 
the Joint Venture, who will be jointly and severally liable to perform the Contract and all obligations 
hereunder. 
 
The above clause further states that this Undertaking shall be attached to the bid and the Contract 
performance guarantee will be as per the format enclosed with the bidding document without any 
restrictions or liability for either party.  
 
AND WHEREAS the bid is being submitted to the Employer vide proposal No…………………..dated ……..... 
by Lead Partner based on this Undertaking between both the parties; under these presents and the 
bid in accordance with the requirements of Bid Document, has been signed by all the parties. 
 
NOW THIS UNDERTAKING WITNESSETH AS UNDER: 
 
In consideration of the above premises and agreements all the parties of this Deed of Undertaking do 
hereby declare and undertake: 
 
1. In requirement of the award of the Contract by the Employer to the Joint Venture Partners, we, 

the Parties do hereby undertake that M/s……… shall act as Lead Partner and further declare 
and confirm that we the parties to the Joint Venture shall jointly and severally be bound unto 
the Employer for the successful performance of the Contract and shall be fully responsible for 
the design, manufacture, supply and successful performance of the equipment in accordance 
with the Contract: 

 
2. In case of any breach or default of the said Contract by either of the parties to the Joint 

Venture, the party(s) do hereby undertake to be fully responsible for the successful 
performance of the Contract and to carry out all the obligations and responsibilities under the 
Contract in accordance with the requirements of the Contract. 
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3.  Further, if the Employer suffers any loss or damage on account of any breach in the Contract 
or any shortfall in the performance of the equipment in meeting the performances guaranteed 
as per the specification in terms of the Contract, the Party(s) of these presents undertake to 
promptly make good such loss or damages caused to the Employer, on its demand without any 
demur. It shall not be necessary or obligatory for the Employer to proceed against Lead 
Partner to these presents before proceeding against or dealing with the other Party(s), the 
Employer can proceed against any of the parties who shall be jointly and severally liable for 
the performance and all other liabilities/obligations under the Contract to the Employer. 

 
4.  The financial liability of the Parties of this Deed of Undertaking to the Employer, with respect 

to any of the claims rising out of the performance or non-performance of the obligations set 
forth in this Deed of Undertaking, read in conjunction with the relevant conditions of the 
Contract shall, however not be limited in any way so as to restrict or limit the liabilities or 
obligations of any of the Parties of this Deed of Undertaking. 

 
5.  It is expressly understood and agreed between the Parties to this Undertaking that the 

responsibilities and obligations of each of the Parties shall be as delineated in Annexure-A(to 
be suitably appended by the Parties along with this Undertaking in its bid) to this Deed of 
Undertaking. It is further undertaken by the parties that the above sharing of responsibilities 
and obligations shall not in any way be a limitation of joint and several responsibilities of the 
Parties under the Contract.  

 
6.   It is also understood that this Undertaking is provided for the purposes of undertaking joint 

and several liabilities of the partners to the Joint Venture for submission of the bid and 
performance of the Contract and that this Undertaking shall not be deemed to give rise to any 
additional liabilities or obligations, in any manner or any law, on any of the Parties to this 
Undertaking or on the Joint Venture, other than the express provisions of the Contract.  

 
7.    This Undertaking shall be construed and interpreted in accordance with the provisions of the 

Contract. 
 
8.     In case of an award of a Contract, we the parties to this Deed of Undertaking do hereby agree 

that we shall be jointly and severally responsible for furnishing a Contract performance 
security from a bank in favour of the Employer in the currency/currencies of the Contract. 

 
9.    It is further agreed that this Deed of Undertaking shall be irrevocable and shall form an 

integral part of the bid and shall continue to be enforceable till the Employer discharges the 
same or upon the completion of the Contract in accordance with its provisions, whichever is 
earlier. It shall be effective from the date first mentioned above for all purposes and intents. 

 
IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their authorized 
representatives executed these presents and affixed Common Seals of their companies, on the day, 
month and year first mentioned above. 
 
Common Seal of ………………………. 
has been affixed in my/ our  
presence pursuant to Board of  
Director’s Resolution dated ……………. 
 
Name ……………………….. 
 
Designation …………………. 
 
Signature ……………………. 
 
 

For Lead Partner  
For and on behalf of M/s 
…………………..  
 
 
 
 
 
(Signature of the authorized 
representative) 
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WITNESS : 
 
I. ……………………………… 
 
 
II. ……………………………… 
 
 
Common Seal of ………………………. 
has been affixed in my/ our  
presence pursuant to Board of  
Director’s Resolution dated ……………. 
 
Name ……………………….. 
 
Designation …………………. 
 
Signature ……………………. 
 
WITNESS : 
 
I. ……………………………… 
 
 
II. ……………………………… 
 

For Other Partner 
For and on behalf of M/s………………….. 
 
 
(Signature of the authorized 
 representative) 

 
Note : 
1. For the purpose of executing the Joint Deed of Undertaking, the non-judicial stamp papers of 

appropriate value shall be purchased in the name of Joint Venture. 
 
2. The Undertaking shall be signed on all the pages by the authorized representatives of each of 

the partners and should invariably be witnessed. 
 

Annexure-A to the Joint Venture Deed: 

 

Name of the JV Partners 

 
Responsibilities under the Agreement 

 

M/s ééééé 

(Lead Partner)  
 

 

M/s ééééé 

(Other Partner) 
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FORM-5 

 

FINANCIAL BID FORM 

(To be submitted through online mode only) 

 

PROFORMA OF SCHEDULE OF RATES 

 

Bidder’s Name: 

 

Price Table – I (Supply, Installation, operation and maintenance)                                                      

 

Bill of quantity   

S. No. Item 

 

Unit 

 

Rate (inclusive of all taxes, duties 

etc.) 

1.  Supply, Installation, Commissioning, 

Integration with Central MDAS, Operation & 

maintenance of DCUs for a period of 5 years 

after Go Live (Including Taxes and Duties etc.) 

Per 

Feeder/ 

node 

 

TOTAL   

 

Note: Successful Bidder has to submit the state/ UT wise break-up  of taxes, duties and other 

levies . 
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FORM-6 

 

BID BANK GUARANTEE (EARNEST MONEY) 

(To be stamped in accordance with Stamp act) 

 

This deed of Guarantee made this ______ day of _______________ 2016 by 

________________________________________________________________________________ 

(Name of the Bank) 

having one its branch at _________________________________ acting through its Manager (hereinafter called 

the "Bank") which expression shall wherever the context so requires includes its successors and 

permitted assigns in favor of REC Transmission Projects Company Ltd., registered under the 

Companies Act, 1956, having its office at ________________________________ 

_________________________(hereinafter called "RECTPCL") which expression shall include its successors 

and assigns. 

 

WHEREAS RECTPCL has invited tender vide their Tender Notice No. ________________________ 

_______________________________________________ Dated ______________ to be opened         on _________________  AND 

____________________________WHEREAS M/s ______________ 

_______________________________________________________________________________ 

_______________________________________________________________________________, 

(Name of Tenderer) 

having its office at ______________________________________________________(hereinafter called the "Tenderer"), 

has/have in response to aforesaid tender notice offered to supply/ do the job 

__________________________________ as contained in the tender. 

 

AND WHEREAS the Tenderer is required to furnish to RECTPCL a Bank Guarantee for a sum of Rs. 

__________________(Rupees__________________________________________________Only) as Earnest Money for 

participation in the Tender aforesaid. 

 

AND WHEREAS, we ________________________________________________________________ 

(Name of Bank) 

have at the request of the tenderer agree to give RECTPCL this as hereinafter contained. 

 

NOW, THEREFORE, in consideration of the promises we, the undersigned, hereby covenant that, the 

aforesaid Tender shall remain open for acceptance by RECTPCL during the period of validity as 

mentioned in the Tender or any extension thereof as RECTPCL and the Tenderer may subsequently 

agree and if the Tenderer for any reason back out, whether expressly or impliedly, from his said 

Tender during the period of its validity or any extension thereof as aforesaid or fail to furnish Bank 

Guarantee for performance as per terms of the aforesaid Tender, we hereby undertake to pay 

RECTPCL, New Delhi on demand without demur to the extent of Rs. _________ Rupees 

__________________________________________________only). 

 

We further agree as follows: - 

 

1. That RECTPCL may without affecting this guarantee extend the period of validity of the said 

Tender or grant other indulgence to or negotiate further with the Tenderer in regard to the 

conditions contained in the said tender or thereby modify these conditions or add thereto any 

further conditions as may be mutually agreed to in between RECTPCL and the Tender AND the 

said Bank shall not be released from its liability under these presents by an exercise by RECTPCL 



59 | P a g e  

of its liberty with reference to the matters aforesaid or by reason of time being given to the 

Tenderer or any other forbearance, act or omission on the part of the RECTPCL or any indulgence 

by RECTPCL to the said Tenderer or any other matter or thing whatsoever. 

 

2. The Bank hereby waive all rights at any time in consistent with the terms of this Guarantee and 

the obligations of the Bank in terms thereof shall not be otherwise affected or suspended by 

reason of any dispute or dispute having been raised by the Tenderer (whether or not pending 

before any arbitrator, tribunal or court) or any denial of liability by the Tenderer stopping or 

preventing or purporting to stop or prevent any payment by the Bank to RECTPCL in terms 

thereof. 

 

3. We the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of RECTPCL in writhing and agree that any charges in the constitution, 

winding up, dissolution or insolvency of the Tenderer, the said Bank shall not be discharged from 

their liability.  

 

NOTWITHSTADING anything contained above, the liability of the Bank in respect of this Guarantee is 

restricted to the said sum of Rs._____________(Rupees ____________________ 

___________________________________only) and this Guarantee shall remain in force till 

______________________unless a claim under this guarantee is filed with the bank within 30 (thirty) days 

from this date or the extended date, as the case may be i.e. up to _______________ ____________________ all 

rights under Guarantee shall lapse and the Bank be discharged from all liabilities hereunder. 

 

In witness whereof the Bank has subscribed and set its name and seal here under. 

 

Note: - The date shall be thirty (30) days after the last date for which the bid is valid. 
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FORM-7 

 

PERFORMANCE BANK GUARANTEE 

 

M/s REC Transmission Projects Company Limited,  

ECE House, 3rd Floor, Annexe – II, 

28 A, K G MARG, NEW DELHI – 110 001 

 (With due stamp duty if applicable) 

 

OUR LETTER OF GUARANTEE NO.: ________________________________________ 

 

In consideration of REC Transmission Projects Company limited, having its office at ___________ 

___________________________________________________________________ (hereinafter referred to as "RECTPCL" 

which expression shall unless repugnant to the content or meaning thereof include all its successors, 

administrators and executors) and having issued BID/Work Order No. 

_________________________________________________________dated ______________with/on M/s 

____________________________________________ (hereinafter referred to as "The Agency" which expression 

unless repugnant to the content or meaning thereof, shall include all the successors, administrators, 

and executors). 

 

WHEREAS the Agency having unequivocally accepted to perform the services as per terms and 

conditions given in the BID/Work Order No ______________________________ ___________________dated 

____________ and RECTPCL having agreed that the Agency shall furnish to RECTPCL a Performance 

Guarantee for the faithful performance of the entire contract, to the extent of 10% (ten percent) (or 

the percentage as per the individual case) of the value of the BID/Work Order i.e. for 

_______________________________________________. 

 

We, _______________________________________________________ ("The Bank") which shall include OUR 

successors, administrators and executors herewith establish an irrevocable Letter of Guarantee No.  

_________________________ in your favor for account of __________________ _________________________________ (The 

Agency) in cover of performance guarantee in accordance with the terms and conditions of the 

BID/Work Order. 

Hereby, we undertake to pay up to but not exceeding ________________ (say ____________ 

____________________________________ only) upon receipt by us of your first written demand accompanied by 

your declaration stating that the amount claimed is due by reason of the Agency having failed to 

perform the BID/Work Order and despite any contestation on the part of above named agency. 

 

This letter of Guarantee will expire on _____________________ plus 60 days of claim period and any claims 

made hereunder must be received by us on or before expiry date after which date this Letter of 

Guarantee will become of no effect whatsoever whether returned to us or not. 

 

_________________________________ 

Authorized signature 

Chief Manager/ Manager 

Seal of Bank 
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ANNEXURE-1 

 

PRICE BREAK UP 

 

Break up of Prices Quoted for 11 KV Rural Feeder Monitoring Scheme 

           
DCU- State-1 

 Supply Services 
Price of Ex. 
Works and 

F&I 

Excise 
Duty 

CST VAT 
Any other 
Taxes & 
Duties 

Total 
(A) 

Erection 
Installation 

Service 
Tax 

Any other Taxes 
& Duties 

Total 
(B) 

Grand Total  
(A+B) 

                      

                      

DCU- State-2 

 Supply Services 
Price of Ex. 
Works and 

F&I 

Excise 
Duty 

CST VAT 
Any other 
Taxes & 
Duties 

Total 
(A) 

Erection 
Installation 

Service 
Tax 

Any other Taxes 
& Duties 

Total 
(B) 

Grand Total  
(A+B) 

                      

                      

DCU- State-3 

 Supply Services 
Price of Ex. 
Works and 

F&I 

Excise 
Duty 

CST VAT 
Any other 
Taxes & 
Duties 

Total 
(A) 

Erection 
Installation 

Service 
Tax 

Any other Taxes 
& Duties 

Total 
(B) 

Grand Total  
(A+B) 
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(To be submitted by the successful bidder ) 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

DCU- State-4 

 Supply Services 
Price of Ex. 
Works and 

F&I 

Excise 
Duty 

CST VAT 
Any other 
Taxes & 
Duties 

Total 
(A) 

Erection 
Installation 

Service 
Tax 

Any other Taxes 
& Duties 

Total 
(B) 

Grand Total  
(A+B) 
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Annexure - 2 

 

To be submitted in Original two sets along with Technical Bid  

 

 

 

AMONGST 

 

 

 

 

REC Transmission Projects Company Limited, the Nodal Agency on 

Behalf of Ministry of Power, Government of India 

 

 

 

 

AND 

 

 

 

 

[__________________] 

(AS THE BIDDER) 

 

 

 

 

 

This PRE-BID CONTRACT INTEGRITY PACT is made on ééééééé.. day of ééééééééé.., 2016 (hereinafter referred to as the ñIntegrity 

Pactò) 

 

BY AND BETWEEN  

 

REC Transmission Projects Company Limited, A [Insert incorporation details] (hereinafter referred to as ñNodal Agencyò or ñRECTPLò) part on behalf of 

Ministry of Power, Government of India, which expression shall unless it be repugnant to the subject or context thereof, include its successors and assigns, of the 

FIRST PART; 

 

AND 
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[____________________], a [Insert incorporation details] (hereinafter referred to as the ñBidderò, which expression shall, unless it be repugnant to the subject, 

context or meaning thereof, be deemed to mean and include its successors and assigns) of the SECOND PART. 

 

RECTPCL and the Bidder are hereinafter also referred to collectively as the ñPartiesò and individually as the ñPartyò. 

  

 

WHEREAS RECTPCL  is in the process of implementing the 11kV Rural Feeder Monitoring Scheme (the ñSchemeò) for the purpose of developing a web-based 

system through data logging of various essential parameters of all the outgoing 11kV rural feeders from 66,33/ 11 kV sub-stations installed in the sub-station and 

making the information available online for various stake holders on real time basis for power supply monitoring, alerts, meter data analysis, information 

dissemination and energy audit (the ñProjectò). 

AND WHEREAS  for the purpose of implementation of the Scheme at the zonal level and in the states of Karnataka, Bihar, J&K and Mizoram, 
 ,RECTPCL proposes to appoint a central implementing agency though a competitive bidding process (the ñBidding Processò) which shall undertake the scope of 

work more particularly set out in the ZIA Contract (defined hereinafter) (ñServicesò). 

 

NOW, THEREFORE,  
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/ prejudiced dealings prior to, during and subsequent to 

the currency of the ZIA Contract to be entered into with a view to:- 

 

Enabling the Bidder to provide/ perform the Services at a competitive price in conformity with the defined specifications by avoiding the high cost and the 

distortionary impact of corruption on public procurement, and 

 

Enabling the Bidder to abstain from bribing or indulging in any corrupt practice in order to secure the ZIA Contract by providing assurance to them that the Bidder 

will abstain from bribing and other practices and RECTPCL will commit to prevent corruption, in any form, by its official by following transparent procedures. 

 

THE PARTIES HERETO  HEREBY AGREE TO ENTER INTO THIS INTEGRITY PACT AND AGREE AS FOLLOWS:  

 

 

1. Definitions 

 

In addition to the terms and expressions defined elsewhere in the Integrity Pact, capitalized terms and expressions used in this Integrity Pact shall have the 

following meanings: 

 

ñZIA Contractò shall mean the agreement/ documents entered into/ to be entered into amongst, inter alia, RECTPCL and the selected Bidder and shall 

include the following: 

 

(i) invitation of tender;  

(ii)  the bid document with issued amendments; 

(iii)  the General Conditions of the Contract dated [ǒ] entered into between RECTPCL and the ZIA;  
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(iv) bid furnished by the Zonal Implementing Agency; 

(v) earnest money deposit deposited by the Zonal Implementing Agency; 

(vi) letter of intent and its acknowledgement; 

(vii)  all bank guarantees; and 

(viii)  the work order.  

 

ñContractò shall mean the award of the bid to the successful Bidder. 

 

2. Commitments of RECTPCL 

 

2.1 RECTPCL undertakes that no official of RECTPCL, connected directly or indirectly with the Bidding Process, will demand, take a promise for or accept, 

directly or through intermediaries, any bribe, consideration, gift, reward, favor or any material or immaterial benefit  or  any  other  advantage  from  the  

Bidder,  either  for themselves or for any person, organization or third party related to the Contract in exchange for an advantage in the bidding process, bid 

evaluation, contracting or implementation process related to the Contract. 

 

2.2 RECTPCL will, during the pre-contract stage, treat all Bidders alike, and will provide to all Bidders the same information and will not provide any such 

information to any particular Bidder which could afford an advantage to that particular Bidder in comparison to the other Bidders. 

 

2.3 All the officials of RECTPCL will report to the appropriate Government office any attempted or completed breaches of the above commitments as well as 

any substantial suspicion of such a breach. 

 

2A. In case any such preceding misconduct on the part of such official(s) is reported by the Bidder to RECTPCL with the full and verifiable facts and the same 

is prima facie found to be correct by RECTPCL, necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may 

be initiated by RECTPCL and such a person shall be debarred from further dealings related to the Bidding Process. In such a case, while an enquiry is being 

conducted by RECTPCL, the proceedings under the Contract would not be stalled. 

 

3. Commitments of the Bidder 

 

The Bidder commits itself to take all measures necessary to prevent corrupt practices, unfair means and illegal activities during any stage of the Bidding 

Process or during any pre-contract or post-contract stage in order to secure the Contract or in furtherance to secure it and in particular commit itself to the 

following:- 

 

(i) it will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favor, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of RECTPCL, connected directly or indirectly with the Biding Process, or to 

any person, organization or third party related to the Contract in exchange for any advantage in the bidding, evaluation, contracting and 

implementation of the contract. 

 

(ii)  The Bidder further undertakes that it has not given, offered or promised to give, directly or indirectly any bribe, gift, consideration, reward, favor,  

any material or  immaterial benefit  or other advantage, commission, fees, brokerage, or inducement to any official of RECTPCL or otherwise in 

procuring the Contract or forbearing to do or having done any act in relation to the obtaining or execution of the Contract or any other contract with 
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the Government for showing or forbearing to show favor or disfavor to any person in relation to the contract or any other contract with the 

Government. 

 

(iii)  The Bidder shall disclose the name and address of agents and representatives and Indian Bidders shall disclose their foreign principals or associates, 

if any. 

 

(iv) The Bidder shall disclose the payments to be made by them to agents/ brokers or any other intermediary, in connection with this bid/ Contract. 

 

(v) The Bidder further confirms and declares to RECTPCL that the Bidder has not/ shall not engage any individual or firm or company whether Indian 

or foreign to intercede, facilitate or in any way to recommend to RECTPCL or any of its functionaries, whether officially or unofficially to the 

award of the Contract to the Bidder, nor has any amount been paid/ promised or intended to be paid to any such individual, firm or company in 

respect of any such intercession, facilitation or recommendation. 

  

(vi) The Bidder, either while presenting the bid or during pre-contract negotiations or before signing the Contract, shall disclose any payment he has 

made, is committed to or intends to make to officials of RECTPCL or their family members, agents, brokers or any other intermediaries in 

connection with the Contract and the details of services agreed upon for such payments. 

 

(vii)  The Bidder will not collude with other parties interested in the Contract to impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of the Contract. 

 

(viii)  The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and illegal activities. 

 

(ix) The Bidder shall not use improperly, for purpose of competition or personal gain, or pass on to others, any information provided by RECTPCL as 

part of the business relationship, regarding plans, technical proposal and business details, including information contained in any electronic data 

carrier. The Bidder also undertakes to exercise due and adequate care lest any such information is divulged. 

 

(x) The Bidder commits to refrain from giving any complaint directly or through any other manner without supporting it with full and verifiable facts. 

 

(xi) The Bidder shall not instigate or cause to instigate any third person to commit any of the actions mentioned above. 

 

(xii)  If the Bidder or any employee of the Bidder or any person acting on behalf of the Bidder, either directly or indirectly, is a relative of any of the 

officers of RECTPCL, or alternatively, if any relatives of an officer of RECTPCL had/ have financial interest/stake in the Bidderôs firm, the same 

shall be disclosed by the Bidder at the time of filling of tender. 

 

The term órelativeô for this purpose would be as defined in Section 6 of the Companies Act 1956. 

 

(xiii)  The Bidder shall not lend to or borrow any money from or enter into any monetary dealings or transactions, directly or indirectly, with any 

employee of RECTPCL. 
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4. Previous Transgression 

 

4.1 The Bidder declares that no previous transgression has occurred in the last three years immediately before signing of this Integrity Pact with any other 

company in any country in respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any Government 

Department in India that could justify Bidderôs exclusion from the tender process. 

 

4.2 The Bidder agrees that if it makes incorrect statement on this subject, the Bidder can be disqualified from the Bidding Process or the Contract, if already 

awarded, can be terminated for such reason. 

 

5. Earnest Money (Security Deposit) 

 

5.1 While submitting the commercial bid, the Bidder shall deposit an amount of Rs. [ǒ] (to be specified in RFP) as Earnest Money/ Security, Deposit, with 

RECTPCL.  

 

5.2 In the case of successful Bidder, a clause would also be incorporated in the Article pertaining to Performance Bond in the Contract that the provisions of 

Sanctions for violation shall be applicable for forfeiture of Performance Bond in case of a decision by RECTPCL to forfeit the same without assigning any 

reason for imposing sanction for violation of this Integrity Pact. 

 

5.3 No interest shall be payable by RECTPCL to the Bidder on Earnest Money/ Security Deposit for the period of its currency. 

 

6. Sanctions for Violations 

 

6.1 Any breach of the aforesaid provisions by the Bidder or any one employed by it or acting on its behalf (whether with or without the knowledge of the 

Bidder) shall entitle RECTPCL to take all or any one of the following actions, wherever required:- 

 

(i) To immediately call off the pre-contract negotiations without assigning any reason or giving any compensation to the Bidder. However, the 

proceedings with the other Bidder(s) would continue. 

 

(ii)  The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/ Performance Bond (after the Contract has been awarded) shall stand 

forfeited either fully or partially, as decided by RECTPCL and RECTPCL shall not be required to assign any reason therefore. 

 

(iii)  To immediately cancel the Contract, if already signed, without giving any compensation to the Bidder. 

 

(iv) To recover all sums already paid by RECTPCL, and in case of the Indian Bidder with interest thereon at 2% higher than the prevailing prime 

lending rate/highest reference rate  of State of India, while in case of a Bidder from a country other than India with Interest thereon at 2% higher 

than the LIBOR. If any outstanding payment is due to the Bidder from RECTPCL in connection with any other contract for any other stores, such 

outstanding payment could also be utilized to recover the aforesaid sum and interest. 

 

(v) To encash the advance bank guarantee and performance bond/ warranty bond, if furnished by the Bidder, in order to recover the payments, already 

made by RECTPCL, along with interest. 
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(vi) To cancel all or any other contracts with the Bidder. The Bidder shall be liable to pay compensation for any loss or damage to RECTPCL resulting 

from such cancellation/ rescission and RECTPCL shall be entitled to deduct the amount so payable from the money(s) due to the Bidder. 

 

(vii)  To debar the Bidder from participating in future bidding processes of the Government of India/ RECTPCL for a minimum period of 5 (five) years, 

which may be further extended at the discretion of RECTPCL. 

(viii)  To recover all sums paid in violation of this Integrity Pact by the Bidder to any middlemen or agent or broken with a view to securing the Contract. 

 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by RECTPCL with the Bidder, the same shall not 

be opened. 

 

(x) Forfeiture of Performance Bond in case of a decision by RECTPCL to forfeit the same without assigning any reason for imposing for sanction for 

violation of this Integrity Pact. 

 

(xi) RECTPCL will be entitled to take all or any of the actions mentioned at para 6.1 (i) to (x) of this Integrity Pact also on the Commission by the 

Bidder or any one employed by it or acting on its behalf (whether with or without the knowledge of the Bidder), of an offence as defined in Chapter 

IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

 

(xii)  The decision of RECTPCL to the effect that a breach of the provisions of this Integrity Pact has been committed by the Bidder shall be final and 

conclusive on the Bidder. However, the Bidder can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

 

7. Fall Clause 

 

The Bidder undertakes that if has not supplied/ is not supplying similar services/ systems or subsystems at a price lower than that offered in the present bid 

in respect of any other Department of the Government of India or PSU and if it is found at any stage that similar services/ systems or sub systems was 

supplied by the Bidder to any other Ministry/ Department of the Government of India or a PSU at a lower price, then that very price, with due allowance for 

elapsed time, will be applicable to the present case and the difference in the cost would be refunded by the Bidder to RECTPCL, if the Contract has already 

been concluded. 

 

8. Independent Monitors 

 

8.1 RECTPCL has appointed Independent Monitors (ñIndependent Monitorsò) for this Integrity Pact in consultation with the Central Vigilance Commission 

(Names and Addresses of the Independent Monitors to be given). 

 

8.2 The task of the Independent Monitors shall be to review independently and objectively, whether and to what extent the parties comply with the obligations 

under this Integrity Pact. 

 

8.3 The Independent Monitors shall not be subject to instructions by the representatives of the parties and perform their functions neutrally and independently. 

 

8.4 Both the Parties accept that the Independent Monitors have the right to access all the documents relating to the Project, including minutes of meetings. 
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8.5 As soon as the Independent Monitor notices, or has reason to believe, a violation of this Integrity Pact, he will so inform the Authority designated by 

RECTPCL. 

 

8.6 The Bidder(s) accepts that the Independent Monitors has the right to access without restriction to all Project documentation of RECTPCL including that 

provided by the Bidder and the ZIA Contract. The Bidder will also grant the Independent Monitor, upon his request and demonstration of a valid interest, 

unrestricted and unconditional access to his Project documentation. The same is applicable to Subcontractors. The Independent Monitor shall be under 

contractual obligation to treat the information and documents of the Bidder/ Subcontractors(s) with confidentially. 

 

8.7 RECTPCL will provide to the Independent Monitors sufficient information about all meetings among the parties related to the Project provided such 

meetings could have an impact on the contractual relations between the Parties. The Parties will offer to the Independent Monitor the option to participate in 

such meetings. 

 

8.8 The Independent Monitor will submit a written report to the designated Authority of RECTPCL/ Secretary in the Department/ within 8 (eight) weeks from 

the date of reference or intimation to him by RECTPCL/ Bidder and, should the occasion arise, submit proposals for correcting problematic situations. 

 

9. Facilitation of Investigation 

 

In case of any allegation of violation of any provisions of this Integrity Pact or payment of commission, RECTPCL or its agencies shall be entitled to 

examine all the documents including the Books of Accounts of the Bidder and the Bidder shall provide necessary information and documents in English 

and shall extend all possible help for the purpose of such examination. 

 

10. Law and Place of Jurisdiction 

 

10.1 This Integrity Pact shall be governed by and construed in accordance with Indian law. 

 

10.2 The courts at New Delhi shall have exclusive jurisdiction to adjudicate any dispute arising under or in connection with this Integrity Pact. 

 

11. Other Legal Actions 

 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in accordance with the provisions of the any 

extent law in force relating to any civil or criminal proceedings. 

 

12. Validity  

 

12.1 The validity of this Integrity Pact shall be for a period of 5 (five) years from the date hereof or the complete execution of the Contract to the satisfaction of 

both RECTPCL and the Bidder, including warranty period, whichever is later. In case the Bidder is unsuccessful, this Integrity Pact shall expire after 6 (six) 

months from the date hereof. 
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12.2 Should one or several provisions of this Integrity Pact turn out to be invalid; the remainder of this Integrity Pact shall remain valid. In this case, the Parties 

will strive to come to an agreement to their original intentions. 

 

IN WITNESS WHEREOF , the parties have executed this Integrity Pact as of the date first set forth above. 

 

SIGNED AND DELIVERED BY (on behalf of RECTPCL) 

 

REC Transmissions Project Company Limited. 

 

Signature....................................................... 

Name & Designation..................................... 

Address.......................................................... 

In the presence of 

Signature........................................................... 

Name & Designation......................................... 

Address.............................................................. 

SIGNED AND DELIVERED BY (on behalf of Bidder) 

 

[___________________________] 

Signature......................................................... 

Name & Designation: __________ 

Address: __________________ 

 

In the presence of 

 

 

Signature .............................................. 

Name & Designation: ____________ 

Address: _________________ 

 

Witness       

1. _________ 

2. _________ 

 

 

 

 

Witness       

1. _________ 

2. _________ 
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Annexure - 3 
 
 
 
 
TRIPARTITE AGREEMENT 
 
AMONGST 
 
 
REC Transmission Projects Company Limited, the Nodal Agency on Behalf of Ministry of Power, Government of India 
 
 
AND 
 
[__________________] (AS CENTRAL IMPLEMENTING AGENCY 
 
 
 
AND 
 
 
[__________] ELECTRICITY SUPPLY COMPANY LIMITED (AS DISCOM) 
 
   
 
 
 
This TRIPARTITE AGREEMENT is made at [ǒ] on this [ǒ] day of [ǒ]  
  
   
  
REC Transmission Projects Company Limited (a wholly owned subsidiary of REC Ltd.) having it registered office at [ǒ] (hereinafter referred to as 
“RECTPCL”, which expression shall, unless it be repugnant to the subject, context or meaning thereof, be deemed to mean and include its successors and 
assigns) of the FIRST PART;  
  
AND  
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[ǒ] (Hereinafter referred to as the “Zonal Implementing Agency” and/ or the “ZIA”, which expression shall, unless it be repugnant to the subject, context or 
meaning thereof, be deemed to mean and include its successors and assigns) of the SECOND PART;  
  
AND  
  
[ǒ] (Hereinafter referred to as the “DISCOM”, which expression shall, unless it be repugnant to the subject, context or meaning thereof, be deemed to mean 
and include its successors and assigns) of the THIRD PART;  
  
RECTPCL, the CIA and the DISCOM are hereinafter also referred to collectively as the “Parties” and individually as the “Party”.  
  
WHEREAS:  
  
A. RECTPCL is in the process of implementing the 11kV Rural Feeder Monitoring Scheme (the “Scheme”) for the purpose of developing a web-based 
system through data logging of various essential parameters of all the outgoing 11kV rural feeders from 66,33/ 11 kV sub-stations installed in the sub-
station and making the information available online for various stake holders on real time basis for power supply monitoring, alerts, meter data analysis, 
information dissemination and energy audit (the “Project”).  
  

B. For the purpose of implementation of the Scheme at the central level and in the states of Karnataka, Bihar, J&K and Mizoram 

, RECTPCL has, though a competitive bidding process selected, [_____________]as the Central Implementing Agency which shall undertake the scope of work 
more particularly set out in the ZIA Contract (defined hereinafter).   
  
C. The DISCOM is responsible for distribution of power in the state of [ǒ].  
  
D. In order to put a broad framework in place for identifying and delineating the roles and responsibilities of the Parties for the purpose of implementing 
the Project, the Parties are desirous of entering into this Agreement.    
  
Now it is hereby agreed by and amongst the parties hereto as follows:  
  
1. DEFINITIONS AND INTERPRETATION:  
  
1.1 Definitions  
  
In addition to the terms and expressions defined elsewhere in the Agreement, capitalized terms and expressions used in this Agreement shall have the 
following meanings:  
  
“Agreement” shall mean this quadripartite agreement and shall include all recitals, annexures, schedules or exhibits annexed hereto, if any and any 
amendment, novation or supplement made in accordance with the terms hereof.  
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“Applicable Laws” shall mean any statute, law, regulation, ordinance, rule, judgment, rule of law, order, decree, approval, directive, guideline, policy, 
requirement, or other governmental restriction or any similar form of decision, or determination by, or any interpretation or administration of any of the 
foregoing by, any statutory or regulatory authority whether in effect as of the date of this Agreement or thereafter and in each case as amended.  
  
“ZIA Contract” shall mean and include the following: (i) invitation of tender;  (ii) the bid document with issued amendments; (iii) the General Conditions of 
the Contract dated [ǒ] entered into between RECTPCL and the ZIA;  (iv) bid furnished by the Central Implementing Agency; (v) earnest money deposit 
deposited by the Zonal Implementing Agency; (vi) letter of intent and its acknowledgement; (vii) all bank guarantees; and (viii) the work order.   
  
“MDAS System” shall mean meter data acquisition system which is being established by CIA for capturing the real time information from the feeder meters 
in terms of the CIA Contract.  
  
“Zonal Implementing Agency” shall mean the company appointed/ to be appointed by RECTPCL though competitive bidding process which shall 
undertake the scope of work more particularly set out in the ZIA Contract in relation to the implementation of the Project in states other than Karnataka, 
Bihar, J&K and Mizoram.    
  
1.2 Interpretation   The General Conditions of the Contract dated [ǒ] entered into between RECTPCL and the CIA (“GCC-CIA”) attached at Annexure shall 
form an integral part of this Agreement and this Agreement and the GCC-CIA shall be read together. In the event of any inconsistency between the 
provisions of the GCC-CIA, the provisions of this Agreement shall prevail over such inconsistent provisions.   
  
2. TERM  
  
The term of the Agreement shall be for a period of 5 (five) years after the MDAS system is put in place and achieves Go-Live status in terms of the 
respective ZIA Contract as certified by RECTPCL.  
  
3. OBLIGATIONS OF PARTIES  
  
3.1 RECTPCL  
  
RECTPCL shall:  
  
(i) Monitor  the implementation of the Project under the Scheme.  
  
(ii) Review, inter alia, the scope and timelines of the Project at both, the national and state level, the design and technology interventions and the project 
implementation model.  
  
(iii) Enter into a contract with the State Government and Discom for the purpose of, inter alia, creating the framework for design, development and 
implementation of the Project, the expenditure to be incurred, the transition model, the terms and conditions in relation to the implementation of the 
Project and strategic control of various components of the Project.  
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(iv) Set up the Central Project Management Unit (PMU) for, inter alia, strategic and technical guidance and direction and for monitoring and evaluation of 
the Project at national level.  
  
(v) Provide guidance and direction to the project team through Central PMU, monitor the progress of the Project through the Central PMU and shall 
evaluate the deliverables by Central Implementing Agency through Central PMU.  
  
(vi) Provide funds for the design, development and implementation at central level for expenditure to be incurred by the Central PMU, the Central 
Implementing Agency, cloud services, capital expenditure and operation and management expenditures for a period of 5 years.  
  
(vii) Review the progress reports of the Project including the Project Evaluation Chart as per the terms of the ZIA Contract.  
  
(viii) Furnish monthly/ quarterly reports in respect of down time of network, modems, DCUs and feeder meter (availability report of various 
components).     
  
(ix) Ensure cooperation and support to the Zonal Implementing Agency from all the Stakeholders.   
  
(x) Ensure timely sign-off on the deliverables submitted by the Stakeholders, wherever required.   
  
(xi) Ensure creation of suitable structures and procedures to ensure timely payment to Stakeholders for the work done.   
  
(xii) Ensure creation of proper mechanism for resolution of disputes that may arise between various Stakeholders.  
  
(xiii) testing and certifyi ng the Go-live status of the MDAS implemented by the CIA at the central level.  
  
(xiv) identifying a cloud provider in relation to cloud services and enter into suitable agreement with the cloud provider for the purpose of, inter alia, 
providing cloud services to the CIA for hosting the MDAS and the web based software.   
  
3.2 Central Implementing Agency  
  
The Central Implementing Agency shall:  
  
(i) design, develop, install and implement the required web based software for, inter alia, data acquisition, data aggregation, data storage in a common 
format, data dissemination, data display on responsive website, data analysis and depiction in the form of dashboard, graphs and MIS reports and shall 
provide for automated SMS alerts and email.  
 
 (ii) supply, install, operate and maintain DCUSs/ modems, cables, connectors,or any other system required at 66/11 kV and/or 33/11 kV substations in 
the states of Karnataka, Bihar, J&K and Mizoram for automated meter data, on line supply status and shall transmit the same on real time basis to the 
central MDAS server.   
  
(iii) Integration of modems/ DCUs installed by the Zonal Implementing Agency with Central MDAS.   
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(iv)   Install, operate and maintain the required network connectivity at slave location for the states of Karnataka, Bihar, J&K and Mizoram and shall 
provide for suitable connectivity at central server level.   
  
(v) Acquire meter data through Meter Reading Instrument (MRI) in the states of Karnataka, Bihar, J&K and Mizoram, in case of no communication 
available, as per the limit defined in the CIA Contract.  
   
(vi) Provide the required manpower for operation, maintenance and updating of system implemented.   
  
(vii) Impart  the required training to DISCOM officers for operation and usage of the system.   
  
(viii) Transfer the infrastructure supplied and installed along with required license to designated agency at the end of term as stipulated in the CIA 
Contract.   
  
(ix) Tie up with more than one network provider so that data transfer should not suffer on account of unavailability/ poor availability of network 
connectivity of a particular service provider.   
  
(x) Ensure that the Project is completed as per the timelines stipulated in the CIA Contract.   
  
(xi) Achieve Go-Live status under MDAS as well as state infrastructure in the states of Karnataka, Bihar, J&K and Mizoram in accordance with and within 
the timelines mentioned under the CIA Contract.  
  
(xii) Ensure the adherence with Service Level Agreements mentioned the CIA Contract.  
  
(xiii) Furnish to RECTPCL/ the Engineer, the Project Evaluation Chart and all the period reports as may be required in accordance with the CIA Contract.  
  
(xiv) At all times, till the validity of the CIA Contract, comply with all the provisions contained in the CIA Contract.   
  
(xv) Install and commission the head end system software of modems/ DCUs, if required, for integration with Central MDAS under Package-1.  
  
3.3 DISCOM  
  
The DISCOM shall:  
  
(i) Provide the access to the feeders and sites where installation and commissioning works is required to be carried out.  
 
  
(ii) Depute a management team which shall coordinate and provide all the necessary assistance and support to the Central Implementing Agency.  
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(iii) Provide, on a monthly basis, a report to RECTPCL containing the data acquired by Central Implementing Agency through MRI from all the feeders in 
the respective state.  
  
(iv) Make the payment to the Central Implementing Agency out of the funds received from the RECTPCL for the hardware, data and network services for 
the State being implemented by the Central Implementing Agency.   
  
(v) depute a team of officials, who shall be trained by the Central Implementing Agency to operate and use the system.  
  
(vi) appoint a team of its officials, who shall co-ordinate with the RECTPCL, the Central Implementing Agency to test and certify the Go-live status of the 
Project based on the criteria mentioned in the CIA Contract.  
  
(vii) testing and certifying the Go-live status of the infrastructure established at the state level including testing and certifying the DCUs/ Modems, cables, 
connectors, casing or any other system required at 66/11 kV and/or 33/11 kV substations in the State.  
  
4. PAYMENT   
  
4.1 In consideration for preparing a user friendly web inter phase based on the pre-defined standards mentioned under the ZIA Contract the payment 
shall be made in the following manner:  
  
4.1.1 the ZIA shall raise quarterly invoice (in triplicate) on RECPTCL based on the milestones achieved in the relevant quarter along with requisite proof 
and supporting documents as per the ZIA Contract. RECTPCL shall, after verification of the achievement of relevant milestone, make the necessary 
payments to the ZIA within 30 (thirty) days from the date of verification of the invoice.  
  
4.2 Designated Agency/Officers for the purpose of payments for the infrastructure procured/put in place at the State level by the ZIA, shall be 
communicated at the time of award. [This clause may be modified based on the final arrangement at the time of the award].:  
  
5. TERMINATION  
  
In the event the ZIA Contract is terminated between the Zonal Implementing Agency and RECTPCL before its term as stipulated in the ZIA Contract, the 
substitute entity as selected/nominated by RECTPCL shall join the agreement by signed a deed of adherence/novation.  
  
  
6. DELAY IN FULFILMENT OF OBLIGATIONS  
  
The parties agree that in the event there is any delay in any of actions by any of the Stakeholders which is likely to affect the progress of the Project, 
suitable changes will be made by the respective Stakeholders, without any additional cost to the REC, to ensure that the Project makes the proper 
progress.  
  
7. REPRESENTATION AND WARRANTIES  
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 (i) Each of the parties hereto represent to the other party that it is fully authorized and empowered to enter into this Agreement. This Agreement 
constitutes a valid and binding obligation each party and shall not constitute a breach of or default under any Applicable Law to which either party is 
subject to or the terms, conditions, or provisions of any agreement, or instrument to which they are a party.  
  
(ii) Each of the DISCOM and the ZIA represent to RECTPCL that:  
  
a. it is qualified to perform the services agreed to be provided/ performed by it as set forth herein;  
  
b. it has the requisite manpower required to perform the services agreed to be provided/ performed by it as set forth herein;  
  
c. it is in compliance with all Applicable Laws in respect of the conduct of its business, the ownership of its property and execution of and performance of 
obligations hereunder/ in relation to the Purpose;  
  
d. it has no contractual or other obligations of any kind that would prevent it from performing any of its obligations under this Agreement;  
  
e. the services agreed to be provided by it to RECTPCL in relation to the Purpose under this Agreement do not/ will not infringe, violate, misappropriate or 
conflict with any intellectual property rights or other right of any third party;  
  
f. there are no other commitments/ agreements entered into by it which may be in breach of the terms of this Agreement or the obligations hereunder;  
  
g. it has not been debarred or blacklisted from any company/ organization in any country in relation to performance of its business activities.   
  
8. GENERAL  
  
8.1 No breach of any provision of this Agreement shall be waived except with the express written consent of the party not in breach.  
  
8.2 If any provision of this Agreement is determined by any court or other competent authority to be unlawful and/or unenforceable, the other provisions 
of this Agreement shall continue in effect. If any unlawful and/or unenforceable provision would be lawful or enforceable if part of it were deleted, that 
part will be deemed to be deleted, and the rest of the provision will continue in effect (unless that would contradict the clear intention of the parties, in 
which case the entirety of the relevant provision will be deemed to be deleted).  
  
8.3 This Agreement may not be varied except by a written document signed by or on behalf of each of the parties.  
  
8.4 Neither party may without the prior written consent of the other party assign, transfer, charge, license or otherwise deal in or dispose of any 
contractual rights or obligations under this Agreement.  
  
8.5 This Agreement is made for the benefit of the parties, and is not intended to benefit any third party or be enforceable by any third party. The rights of 
the parties to terminate, rescind, or  
agree any amendment, waiver, variation or settlement under or relating to this Agreement are not subject to the consent of any third party.  
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8.6 This Agreement shall constitute the entire agreement between the parties in relation to the subject matter of this Agreement, and shall supersede all 
previous agreements, arrangements and understandings between the parties in respect of that subject matter.  
  
8.7 This Agreement shall be governed by and construed in accordance with Indian law.  
  
8.8 The courts at New Delhi shall have exclusive jurisdiction to adjudicate any dispute arising under or in connection with this Agreement.    
 
 
 
N WITNESS whereof the Parties hereto have executed these presents the day, month and year first herein above written.  
  
 
 
SIGNED AND DELIVERED BY   
Signature.......................................................  
Name & Designation.....................................  
Address..........................................................  

In the presence of  
Signature...........................................................  
Name & Designation.........................................  
Address.............................................................. 

SIGNED AND DELIVERED BY   
Signature.........................................................  
Name & Designation: __________  
Address: __________________  
 

In the presence of 
  
  
Signature ..............................................  
Name & Designation: ____________  
Address: _________________ 

SIGNED AND DELIVERED BY  
  
Signature.........................................................  
Name & Designation......................................  
Address......................................................... 

In the presence of  
  
  
Signature..................................................  
Name & Designation.................................  
Address..................................................... 
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Annexure - 4 
 
 
 
TRIPARTITE MEMORANDUM OF AGREEMENT 
 
AMONGST 
 
REC Transmission Projects Company Limited, the Nodal Agency on 
Behalf of Ministry of Power, Government of India 
 
AND 
 
Government of [____________], 
 
AND 
 
[__________] Electricity Supply Company Limited 
 
For Implementation of Integrated Web Based Feeder Monitoring Scheme 
 
 
This TRIPARTITE MEMORANDUM OF AGREEENT (hereinafter referred to as the Tripartite Agreement”) is made this ____________ day of __________2016. 
 
 
BY AND AMONGST 
 
 
REC Transmission Projects Company Limited, A [Insert incorporation details] (hereinafter referred to as “Nodal Agency” or “RECTPCL”) part on behalf of 
Ministry of Power, Government of India, which expression shall unless it be repugnant to the subject or context thereof, include its successors and assigns, 
of the FIRST PART;  
 
AND 
 
State Government of [___________] (hereinafter referred to as "State Government") which expression shall unless it be repugnant to the subject or context 
thereof, include its successors and assigns, of the SECOND PART;  
 
AND 
[_____________] Electricity Supply Company Limited having its Head / Registered Office at [________________] (hereinafter referred to as "Power Utility" which 
expression shall unless repugnant to the context or meaning thereof includes its successors and assigns) of the THIRD PART.  
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The Nodal Agency, the State Government, and the Utility are hereinafter also referred to collectively as the “Parties” and individually as the “Party”.  
 
WHEREAS the Central Government has appointed Rural Electrification Corporation (“REC”) as the nodal agency for implementation of 11 KV Rural Feeder 
Monitoring Scheme (hereinafter referred to as “RFMS”) for real time monitoring of metering arrangement at feeders, distribution transformers and 
consumers end which can be achieved by capturing real time information from the feeders (hereinafter referred to as the "Project"). REC has in turn 
appointed RECTPCL to carry out the implementation of the Project by selecting the suitable developers to develop and operate the Project.  
 
AND WHEREAS the State Government and the Power Utility being the other stakeholders in the Project, it is desired by the Parties enter into an 
Agreement to identify and lay out the broad roles and responsibilities of the Parties in relation to the Project.  
 
  
NOW IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES HERETO as follows:  
 
1.0 This Tripartite Agreement, signed between (a) RECTPCL, the Nodal Agency on behalf of Ministry of Power, Government of India; (b) State Government 
and (c) Power Utility for implementation of RFMS, shall be implemented in letter and spirit. The RECTPCL will monitor implementation of the precedent 
conditions agreed to upon in this Tripartite Agreement before.  
 
1.1 This Tripartite Agreement shall be read in accordance with the provisions of letter issued by Ministry of Power on February 4, 2016 including any 
further amendments, notifications etc. thereto, and on the Terms and Conditions herein set out. The said letter shall form an integral part of this 
agreement as Annexure - 'A' as if fully set forth hereunder.  
 
2.0 The Central Government has designated REC as the Nodal Agency for implementation of RFMS program, under the guidance of Ministry of Power 
(MoP), which in turn has appointed RECTPL as the agency responsible to carry out the implementation of the Project by selecting the suitable developers 
to develop and operate the Project.  
 
2.1 The State Government through Ministry of Power shall undertake and observe the following:  
 
 (a) It shall take necessary policy decisions for operationalization of various components of the scheme and amendments thereof, within the approved 
framework, if required.  
 
 (b) It shall issue appropriate directions to the Discoms in relation to the implementation of the Project wherever required.  
 
c)  It shall assist and extend the necessary co-operation required by the Discom, RECTPCL and the selected bidder for implementation of the Project.  
d)  It shall enable continued access of the site/infrastructure at the State level for implementation of the Project.  
 
e) It shall provide or facilitate the provision of any necessary clearances/approvals/consents required from any of the government authorities for the 
implementation of the Project.  
 
3.0 Nodal Agency  
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 RECTPCL will act as a single window service under RFMS for operationalization and thus will assist the Power Utility in implementation of the scheme 
and achieving scheme objectives.  
 
3.1 RECTPCL shall conceptualize the scope and timelines of the Project at both national and state level and Project implementation model. 
 
3.2 RECTPCL shall also select a developer(s) as the Zonal Implementation Agency (ZIA) for identified 5 states which shall be responsible for (a) supply and 
installation of client site hardware and networking solution at state level; and (c) integration of the state level infrastructure with central MDAS.  
 
3.3 RECTPCL shall also select a cloud hosting provider which shall provide the cloud space for hosting of the MDAS.  
 
3.4 RECTPCL shall set up a Central Project Management Unit for strategic and technical guidance and direction; and monitoring and evaluation of the 
Project at the national level.  
 
3.5 Issue guidelines, formats, advisories, Best Practices, Procurement Policy, Standard Bidding Document and Technical Specifications etc. required for 
implementation of the Project from time to time.  
 
3.6 Coordinate with the main stakeholders such as Ministry of Power, Government of India, State Government, Central Electricity Authority,  Power Utility, 
selected bidder and consultants, if any.  
 
3.7 RECTPCL will monitor the implementation of projects sanctioned under the scheme by periodic review with utility against identified milestones & 
deliverables including physical and financial progress and generate exception reports for the consideration of MoP.  
 
3.8 RECTPCL shall be responsible for making the payments to the Discom and the Selected Bidder based on the achievement of the identified milestones as 
the bidding documents and the contracts entered into in relation to the Project. The following expenditures shall be incurred in relation to the Project:  
 
¶ Central PMU related expenditure  

 
¶ Central Implementation Agency related expenditure  

 
¶ Zonal implementation agencies related expenditure  

 
¶ Cloud Expenditure  

 
¶ Capital Expenditure  

 
¶ Operating Expenditure for 5 years  

 
3.9 RECTPCL shall review the project progress report submitted by the ZIA and release the payments as per the identified timelines.  
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3.10 RECTPCL shall ensure timely sign-off on the deliverables submitted by stakeholders, wherever required.  
 
3.11 RECTPCL shall create suitable structures and procedures to ensure timely payment to stakeholders for the work done in relation to the Project.  
 
3.12 RECTPCL shall create proper mechanism for resolution of disputes that may arise between various stakeholders  
 
3.13 RECTPCL may engage Consultants/ Consulting agencies for some or all of the activities, as and when required for effective and smooth 
implementation of the scheme.   
 
3.14 Training and Capacity Building: RECTPCL shall ensure that the requisite training and capacity building exercise is undertaken by the selected 
developer to train the officials of the Power Utility who shall be involved in the implementation of the Project.  
 
4.0 Obligations/ Commitments: The State Govt. undertakes to comply the following  
  
a) It shall take necessary policy decisions for operationalization of various components of the scheme and amendments thereof, within the approved 
framework, if required.  
 
 b) It shall issue appropriate directions to the Discoms in relation to the implementation of the Project wherever required.  
 
c)  It shall assist and extend the necessary co-operation required by the Discom, RECTPCL and the selected bidder for implementation of the Project.  
 
d)  It shall enable continued access of the site/infrastructure at the State level for implementation of the Project.  
  
e) It shall provide or facilitate the provision of any necessary clearances/approvals/consents required from any of the government authorities for the 
implementation of the Project.   
 
5.0 Obligations/ Commitments: The Utility undertakes to comply the following:  
 
 a) To work in close co-ordination with the Selected Developer to ensure the Implementation of the scheme within the scheduled completion period as per 
guidelines;  
  
b) Establishment of a dedicated project implementation cell at field & headquarter levels;  
 
 c) To nominate a senior officer, normally of the rank of Chief Engineer/General Manager/ Superintending Engineer or above, as the Nodal officer. The 
Nodal officer shall be responsible for providing all necessary information including physical & financial progress related to the projects, arrange to get 
relevant orders/ clearances from the State Govt. enhance level of awareness and redress grievances of public & public representatives in the project areas. 
In addition to the Nodal officer, Utility shall also designate a senior officer from Finance discipline at its headquarter to oversee the implementation of the 
accounting system;  
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 d) To monitor the implementation of the Project at the state level and make the payment to the selected bidder out of the funds received from the center, 
based on the achievement of predefined milestones mentioned under the agreements;  
  
e) Opening of a designated programmer account in nationalized bank having E-banking facility for RFMS, where in all the payments made by RECTPCL 
shall be routed;  
  
f) Metering of all Sub-stations, Feeders, Distribution Transformers and Consumers including replacement of faulty meters & electro-mechanical meters;  
 
 g) Provide access of the feeders and sites to the selected bidder where installation and commissioning work for the Project is required to be carried out;  
  
h) Submission of any other related information to the Nodal Agency, as and when required;  
 
 i) Depute a team of officials, who shall be trained by the selected developer to operate and use the system being developed at the State Level  
 
6.0 General terms and conditions  
  
(i) The projects shall be awarded and implemented within the time frame as per guidelines on turn-key basis through e-tendering in accordance with the 
prescribed Procurement Policy, Standard Bidding Document and Technical Specifications.  
  
(ii) Project under the scheme shall be completed within a period of 6 months from the date of issue of Letter of Award (LoA) by the Nodal Agency and shall 
be operated and maintained by the ZIA for a period of 5 years.  
 
 (iii) No cost escalation shall be admissible for the schemes sanctioned under RFMS. )   
  
(iv) Power Utility agrees and undertakes to execute, sign, seal and deliver all documents, papers, acknowledgements and other writings as may be 
required by the Central Government/Nodal Agency at any time during the pendency of this Agreement.  
 
7.0 Any dispute arising out of this Agreement/interpretation of any clause may be referred to Secretary (Power), Govt. of India whose decision shall be 
final and binding on all parties. The mailing address and Fax number of the Utility, State Govt. and RECTPCL for purposes shall respectively be:  
 
 
For State Utility   
 
Managing Director [_____]  
 
Electricity Supply [____] 

For RECTPCL [_______]  
  
For State Govt. of [___________]  
  
............................................................... ...............................................................  
 
 
............................................................... Fax No 
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 In case there is any change in the mailing address the same shall be notified by the authorized signatory of these presents.  
 
8.0 Effective date and validity  
 
 This Agreement shall come into force for all purpose and intents w.e.f. the date of execution of these presents and shall remain valid up-to completion of 
the scheme or [______] whichever is earlier or any extended period as decided by Central Govt./ Nodal agency.  
 
9.0 Any amendment or modification of this Agreement shall be made in writing by the parties to these presents or their authorized signatories on the 
terms & conditions mutually agreed between the parties.  
 
10.0 Termination of this Agreement 
  
 This Agreement may be terminated at any time by any party after giving three months' notice from either side.  
 
11.0 Governing Laws & Jurisdiction 
  
 This Agreement shall be governed by Indian Laws and the Courts in Delhi/ New Delhi alone shall have jurisdiction to entertain any suit or matter arising 
out of this Agreement.  
 
 
 
 
 
IN WITNESS whereof the Parties hereto have executed these presents the day, month and year first herein above written.  
 
 
 
 
 
SIGNED AND DELIVERED BY (on behalf of State Govt. of ______________)  
 
Signature.......................................................  
 
Name & Designation.....................................  
 
Address.......................................................... 

 
In the presence of  
 
Signature...........................................................  
 
Name & Designation.........................................  
 
Address.............................................................. 

 
SIGNED AND DELIVERED BY (on behalf of UTILITY)  
(_______________ ELECTRICITY SUPPLY COMPANY LIMITED)  
 

 
In the presence of  
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Signature.........................................................  
 
Name & Designation: __________  
 
Address: __________________ 

Signature ..............................................  
 
Name & Designation: ____________  
 
Address: _________________ 

 
SIGNED AND DELIVERED BY  
 
 
REC Transmissions Project Company Limited.  
(on behalf of Ministry of Power Govt. of India)  
 
Signature.........................................................  
 
Name & Designation......................................  
 
Address......................................................... 

 
In the presence of  
  
  
Signature..................................................  
 
Name & Designation.................................  
 
Address..................................................... 
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Annexure - 5 
 
 
 
QUADRIPARTITE AGREEMENT 
 
AMONGST 
 
 
REC Transmission Projects Company Limited, the Nodal Agency on Behalf of Ministry of Power, Government of India 
 
 
AND 
 
[__________________] (AS CENTRAL IMPLEMENTING AGENCY 
 
AND 
 
 
[____________________] (AS ZONAL IMPLEMENTING AGENCY) 
 
 
AND 
 
 
[__________] ELECTRICITY SUPPLY COMPANY LIMITED (AS DISCOM) 
 
 
 
 
 
 
This QUADRIPARTITE AGREEMENT is made at [ǒ] on this [ǒ] day of [ǒ]  
 
REC Transmission Projects Company Limited (a wholly owned subsidiary of REC Ltd.) having it registered office at [ǒ] (hereinafter referred to as 
“RECTPCL”, which expression shall, unless it be repugnant to the subject, context or meaning thereof, be deemed to mean and include its successors and 
assigns) of the FIRST PART;  
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AND 
  
 
[ǒ] (Hereinafter referred to as the “Central Implementing Agency” and/ or the “CIA”, which expression shall, unless it be repugnant to the subject, context 
or meaning thereof, be deemed to mean and include its successors and assigns) of the SECOND PART;  
  
AND 
 
  
[ǒ] (Hereinafter referred to as the “Zonal Implementing Agency” and/ or the “ZIA”, which expression shall, unless it be repugnant to the subject, context or 
meaning thereof, be deemed to mean and include its successors and assigns) of the THIRD PART;  
  
AND 
  
[ǒ] (Hereinafter referred to as the “DISCOM”, which expression shall, unless it be repugnant to the subject, context or meaning thereof, be deemed to mean 
and include its successors and assigns) of the FOURTH PART;  
 
  
WHEREAS: 
 
  
A. RECTPCL is in the process of implementing the 11kV Rural Feeder Monitoring Scheme (the “Scheme”) for the purpose of developing a web-based 
system through data logging of various essential parameters of all the outgoing 11kV rural feeders from 66, 33/ 11 kV sub-stations installed in the sub-
station and making the information available online for various stake holders on real time basis for power supply monitoring, alerts, meter data analysis, 
information dissemination and energy audit (the “Project”).  
  
B. For the purpose of implementation of the Scheme at the central level and in the states of Karnataka, Bihar, J&K and Mizoram, RECTPCL has, though a 
competitive bidding process selected, [_____________]as the Central Implementing Agency which shall undertake the scope of work more particularly set out 
in the CIA Contract (defined hereinafter).   
  
C. For the purpose of implementation of the Project in the state of [ǒ], RECTPCL has though a competitive bidding process selected, [_____________] as the 
Zonal Implementing Agency which shall undertake the scope of work more particularly set out in the ZIA Contract (defined hereinafter).   
  
D. The DISCOM is responsible for distribution of power in the state of [ǒ].  
  
E. In order to put a broad framework in place for identifying and delineating the roles and responsibilities of each of the stakeholder under the Project, the 
parties are desirous of entering into this Agreement.    
  
Now it is hereby agreed by and amongst the parties hereto as follows:  
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1. DEFINITIONS AND INTERPRETATION:  
  
1.1 Definitions  
  
In addition to the terms and expressions defined elsewhere in the Agreement, capitalized terms and expressions used in this Agreement shall have the 
following meanings:  
  
“Agreement” shall mean this quadripartite agreement and shall include all recitals, annexures, schedules or exhibits annexed hereto, if any and any 
amendment, novation or supplement made in accordance with the terms hereof.  
  
“Applicable Laws” shall mean any statute, law, regulation, ordinance, rule, judgment, rule of law, order, decree, approval, directive, guideline, policy, 
requirement, or other governmental restriction or any similar form of decision, or determination by, or any interpretation or administration of any of the 
foregoing by, any statutory or regulatory authority whether in effect as of the date of this Agreement or thereafter and in each case as amended.  
  
“CIA Contract” shall mean and include the following: (i) invitation of tender;  (ii) the bid document with issued amendments; (iii) the General Conditions of 
the Contract dated [ǒ] entered into between RECTPCL and the CIA;  (iv) bid furnished by the Central Implementing Agency; (v) earnest money deposit 
deposited by the Central Implementing Agency; (vi) letter of intent and its acknowledgement; (vii) all bank guarantees; and (viii) the work order.   
  
“MDAS System” shall mean meter data acquisition system which is being established by CIA for capturing the real time information from the feeder meters 
in terms of the CIA Contract.  
  
“ZIA Contract” shall mean and include the following: (i) invitation of tender;  (ii) the bid document with issued amendments; (iii) the General Conditions of 
the Contract dated [ǒ] entered into between RECTPCL and the ZIA; (iv) bid furnished by the Zonal Implementing Agency; (v) earnest money deposit 
deposited by the Zonal Implementing Agency; (vi) letter of intent and its acknowledgement; (vii) all bank guarantees; and (viii) the work order.   
  
1.2 Interpretation   The General Conditions of the Contract dated [ǒ] entered into between RECTPCL and the CIA (“GCC-CIA”) and the General Conditions 
of the Contract dated [ǒ] entered into between RECTPCL and the ZIA (“GCC-ZIA”) attached at Annexures I and II respectively shall form an integral part of 
this Agreement and this Agreement and the GCC-CIA and the GCC-ZIA shall be read together. In the event of any inconsistency between the provisions of 
the GCC-CIA/ the GCC-ZIA, as the case maybe, the provisions of this Agreement shall prevail over such inconsistent provisions.   
 
2. TERM  
  
The term of the Agreement shall be for a period of 5 (five) years after the MDAS system is put in place and achievs Go-Live status in terms of the respective 
CIA Contract and/ or the ZIA Contract as certified by RECTPCL.  
  
3. OBLIGATIONS OF PARTIES  
  
3.1 RECTPCL  
  
RECTPCL shall:  



89 | P a g e  

  
(i) Monitor  the implementation of the Project under the Scheme.  
  
(ii) Review, inter alia, the scope and timelines of the Project at both, the national and state level, the design and technology interventions and the project 
implementation model.  
  
(iii) Enter into a contract with the State Government and Discom for the purpose of, inter alia, creating the framework for design, development and 
implementation of the Project, the expenditure to be incurred, the transition model, the terms and conditions in relation to the implementation of the 
Project and strategic control of various components of the Project.  
  
(iv) Set up the Central Project Management Unit (PMU) for, inter alia, strategic and technical guidance and direction and for monitoring and evaluation of 
the Project at national level.  
  
(v) Provide guidance and direction to the project team through Central PMU, monitor the progress of the Project through the Central PMU and shall 
evaluate the deliverables by Central Implementing Agency/ the Zonal Implementing Agency through Central PMU.  
 
  
(vi) Provide funds for the design, development and implementation at central level for expenditure to be incurred by the Central PMU, the Central 
Implementing Agency, the Zonal Implementing Agency, cloud services, capital expenditure and operation and management expenditures for a period of 5 
years.  
  
  
(vii) Review the progress reports of the Project including the Project Evaluation Chart as per the terms of the CIA Contract/ ZIA Contract.  
  
(viii) Furnish monthly/ quarterly reports in respect of down time of network, modems, DCUs, MDAS and feeder meter (availability report of various 
components).     
  
(ix) Ensure cooperation and support to the Central Implementing Agency and the Zonal Implementing Agency from all the Stakeholders.   
  
(x) Ensure timely sign-off on the deliverables submitted by the Stakeholders, wherever required.   
  
(xi) Ensure creation of suitable structures and procedures to ensure timely payment to Stakeholders for the work done.   
  
(xii) Ensure creation of proper mechanism for resolution of disputes that may arise between various Stakeholders.  
 
(xiii) Testing and certifying the Go-live status of the MDAS implemented by the CIA at the central level.  
  
(xiv) Identifying  a cloud provider in relation to cloud services and enter into suitable agreement with the cloud provider for the purpose of, inter alia, 
providing cloud services to the CIA for hosting the MDAS and the web based software.   
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3.2 Central Implementing Agency  
  
The Central Implementing Agency shall:  
  
(i) design, develop, install and implement the required web based software for, inter alia, data acquisition, data aggregation, data storage in a common 
format, data dissemination, data display on responsive website, data analysis and depiction in the form of dashboard, graphs and MIS reports and shall 
provide for automated SMS alerts and email.  
  
(ii) supply, install, operate and maintain DCUs, cables, connectors, or any other system required at 66/11 kV and/or 33/11 kV substations in the states of 
Karnataka, Bihar, J&K and Mizoram for automated meter data, on line supply status and shall transmit the same on real time basis to the central MDAS 
server.   
  
(iii) Integration of modems/ DCUs installed by the Zonal Implementing Agency with Central MDAS.   
  
(iv)   Install, operate and maintain the required network connectivity at slave location for the states of Karnataka, Bihar, J&K and Mizoram and shall 
provide for suitable connectivity at central server level.   
  
(v) Acquire meter data through Meter Reading Instrument (MRI) in the states of Karnataka, Bihar, J&K and Mizoram, in case of no communication 
available, as per the limit defined in the CIA Contract.  
   
(vi) Provide the required manpower for operation, maintenance and updating of system implemented.   
  
(vii) Impart  the required training to DISCOM officers for operation and usage of the system.   
  
(viii) Transfer the infrastructure supplied and installed along with required license to designated agency at the end of term as stipulated in the CIA 
Contract.   
  
(ix) Tie up with more than one network provider so that data transfer should not suffer on account of unavailability/ poor availability of network 
connectivity of a particular service provider.   
  
(x) Ensure that the Project is completed as per the timelines stipulated in the CIA Contract.   
  
(xi) Achieve Go-Live status under MDAS as well as state infrastructure in the states of Karnataka, Bihar, J&K and Mizoram in accordance with and within 
the timelines mentioned under the CIA Contract.  
  
 (xii) Ensure the adherence with Service Level Agreements mentioned the CIA Contract.  
  
(xiii) Furnish to RECTPCL/ the Engineer, the Project Evaluation Chart and all the period reports as may be required in accordance with the CIA Contract.  
  
(xiv) At all times, till the validity of the CIA Contract, comply with all the provisions contained in the CIA Contract.   
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3.3 Zonal Implementing Agency  
  
The Zonal Implementing Agency shall:  
  
(i) supply, install, operate and maintain the DCUs/ Modems, cables, connectors, casing or any other system required at 66/11 kV and/or 33/11 kV 
substations in the State under the respective package for automated meter data, on line supply status and transmit the same on real time basis to the 
central MDAS server.  
  
(ii) Acquire the meter data through Meter Reading Instrument (MRI), in case of no communication available, as per the limit defined in the ZIA Contract.  
  
(iii) Install, operate and maintain the required network connectivity at slave location to ensure the transfer the data to Central MDAS.  
  
(iv) Interface with Central Implementing Agency and take all the steps required for proper integration of system/infrastructure put in place at the state 
level with Central MDAS.   
  
(v) Provide the required manpower for operation, maintenance and updating of system implemented.   
  
(vi) Impart  the required training to the DISCOM officers for operation and usage of  the system.   
  
(vii) Transfer the infrastructure supplied and installed along with required license to designated agency at the end of term as stipulated in the ZIA 
Contract.   
  
(viii) Shall tie up with more than one network provider so that data transfer should not suffer on account of unavailability/ poor availability of network 
connectivity of a particular service provider.   
  
(ix) Install and commission the head end system software of modems/ DCUs, if required, for integration with Central MDAS under Package-1.  
  
(x) Ensure that the Project is completed as per the timelines stipulated in the ZIA Contract.   
  
(xi) Achieve Go-Live status in accordance with and within the timelines mentioned under the ZIA Contract.  
  
(xii) Ensure the adherence with Service Level Agreements mentioned under the ZIA Contract.  
  
(xiii) Furnish to RECTPCL/ the Engineer, the Project Evaluation Chart in accordance with the ZIA Contract.  
  
 (xiv) at all times, till the validity of the ZIA Contract, comply with all the provisions contained in the ZIA Contract.    
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 3.4 DISCOM  
  
The DISCOM shall:  
  
(i) Provide the access to the feeders and sites where installation and commissioning works is required to be carried out.  
  
(ii) Depute a management team which shall coordinate and provide all the necessary assistance and support to the Central Implementing Agency and the 
Zonal Implementing Agency.  
  
(iii) Provide, on a monthly basis, a report to RECTPCL containing the data acquired by Central Implementing Agency and the Zonal Implementing Agency 
through MRI from all the feeders in the respective state.  
  
(iv) Monitor  the implementation of the Project at the state level and make the payment to the Zonal Implementing Agency out of the funds received from 
the center, based on the achievement of predefined milestones mentioned under the CIA Contract/ ZIA Contract.  
  
(v) Make the payment to the Central Implementing Agency out of the funds received from the RECTPCL for the hardware, data and network services for 
the State being implemented by the Central Implementing Agency.   
  
(vi)  Depute a team of officials, who shall be trained by the Central Implementing Agency/ the Zonal Implementing Agency to operate and use the system.  
  
(vii) Appoint a team of its officials, who shall co-ordinate with the RECTPCL, the Central Implementing Agency and the Zonal Implementing Agency to test 
and certify the Go live status of the Project based on the criteria mentioned in the CIA Contract/ the ZIA Contract.  
  
(viii) testing and certifying the Go-live status of the infrastructure established at the state level including testing and certifying the DCUs/ Modems, cables, 
connectors, casing or any other system required at 66/11 kV and/or 33/11 kV substations in the State.  
  
4. PAYMENT  
  
4.1 In consideration for the installation and commissioning of the MDAS on the clouds and preparing a user friendly web interphase based on the pre-
defined standards mentioned under the CIA Contract the payment shall be made in the following manner:  
  
4.1.1 the CIA shall raise quarterly invoice (in triplicate) on RECPTCL based on the milestones achieved in the relevant quarter along with requisite proof 
and supporting documents as per the CIA Contract. RECTPCL shall, after verification of the achievement of relevant milestone, make the necessary 
payments to the CIA within 30 (thirty) days from the date of verification of the invoice.  
  
4.2. Designated Agency/Officers for the purpose of payments for the infrastructure procured/put in place at the State level by the CIA, shall be 
communicated at the time of award. [This clause may be modified based on the final arrangement at the time of the award]  
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4.3. Designated Agency/Officers for the purpose of payments for the infrastructure procured/put in place at the State level by the ZIA, shall be 
communicated at the time of award. [This clause may be modified based on the final arrangement at the time of the award].   
  
4.4 The DISCOM shall pay 10% (ten percent) of estimated state wise costs to the ZIA in advance to commence the work and the rest of the payment shall 
be made based on the completion of pre-defined milestones in terms of the above.  
  
5. TERMINATION  
  
5.1 In the event the CIA Contract is terminated between the Central Implementing Agency and RECTPCL before its term as stipulated in the CIA Contract, 
the substitute entity as selected/nominated by RECTPCL shall join the agreement by signed a deed of adherence/novation.  
  
5.2 In the event the ZIA Contract is terminated between the Zonal Implementing Agency and RECTPCL before its term as stipulated in the ZIA Contract, the 
substitute entity as selected/nominated by RECTPCL shall join the agreement by signed a deed of adherence/novation.  
  
6. DELAY IN FULFILMENT OF OBLIGATIONS  
  
The parties agree that in the event there is any delay in any of actions by any of the Stakeholders which is likely to affect the progress of the Project, 
suitable changes will be made by the respective Stakeholders, without any additional cost to the REC, to ensure that the Project makes the proper 
progress.  
  
7. REPRESENTATION AND WARRANTIES  
  
(i) Each of the parties hereto represent to the other party that it is fully authorized and empowered to enter into this Agreement. This Agreement 
constitutes a valid and binding obligation each party and shall not constitute a breach of or default under any Applicable Law to which either party is 
subject to or the terms, conditions, or provisions of any agreement, or instrument to which they are a party.  
  
(ii) Each of the DISCOM, the CIA and the ZIA represent to RECTPCL that:  
  
a. it is qualified to perform the services agreed to be provided/ performed by it as set forth herein;  
  
b. it has the requisite manpower required to perform the services agreed to be provided/ performed by it as set forth herein;  
  
c. it is in compliance with all Applicable Laws in respect of the conduct of its business, the ownership of its property and execution of and performance of 
obligations hereunder/ in relation to the Purpose;  
  
d. it has no contractual or other obligations of any kind that would prevent it from performing any of its obligations under this Agreement;  
  
e. the services agreed to be provided by it to RECTPCL in relation to the Purpose under this Agreement do not/ will not infringe, violate, misappropriate or 
conflict with any intellectual property rights or other right of any third party;  
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f. there are no other commitments/ agreements entered into by it which may be in breach of the terms of this Agreement or the obligations hereunder;  
  
g. it has not been debarred or blacklisted from any company/ organization in any country in relation to performance of its business activities.   
  
8. GENERAL  
  
8.1 No breach of any provision of this Agreement shall be waived except with the express written consent of the party not in breach.  
  
8.2 If any provision of this Agreement is determined by any court or other competent authority to be unlawful and/or unenforceable, the other provisions 
of this Agreement shall continue in effect. If any unlawful and/or unenforceable provision would be lawful or enforceable if part of it were deleted, that 
part will be deemed to be deleted, and the rest of the provision will continue in effect (unless that would contradict the clear intention of the parties, in 
which case the entirety of the relevant provision will be deemed to be deleted).  
  
8.3 This Agreement may not be varied except by a written document signed by or on behalf of each of the parties.  
  
8.4 Neither party may without the prior written consent of the other party assign, transfer, charge, license or otherwise deal in or dispose of any 
contractual rights or obligations under this Agreement.  
  
8.5 This Agreement is made for the benefit of the parties, and is not intended to benefit any third party or be enforceable by any third party. The rights of 
the parties to terminate, rescind, or agree any amendment, waiver, variation or settlement under or relating to this Agreement are not subject to the 
consent of any third party.  
  
8.6 This Agreement shall constitute the entire agreement between the parties in relation to the subject matter of this Agreement, and shall supersede all 
previous agreements, arrangements and understandings between the parties in respect of that subject matter.  
  
8.7 This Agreement shall be governed by and construed in accordance with Indian law.  
  
8.8 The courts at New Delhi shall have exclusive jurisdiction to adjudicate any dispute arising under or in connection with this Agreement.    
 
 
 
IN WITNESS whereof the Parties hereto have executed these presents the day, month and year first herein above written. 
 
SIGNED AND DELIVERED BY  
 
Signature.......................................................  
 
Name & Designation.....................................  
 
Address.......................................................... 

In the presence of  
 
Signature...........................................................  
 
Name & Designation.........................................  
 
Address.............................................................. 
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SIGNED AND DELIVERED BY  
Signature.........................................................  
 
Name & Designation: __________  
 
Address: __________________ 

In the presence of  
  
 Signature ..............................................  
 
Name & Designation: ____________  
 
Address: _________________ 

 
SIGNED AND DELIVERED BY  
 
 
Signature.........................................................  
 
Name & Designation......................................  
 
Address......................................................... 

 
In the presence of  
  
 Signature..................................................  
 
Name & Designation.................................  
 
Address..................................................... 

 
SIGNED AND DELIVERED BY  
 
 
Signature.........................................................  
 
Name & Designation......................................  
 
Address......................................................... 

 
In the presence of  
  
 Signature..................................................  
 
Name & Designation.................................  
 
Address..................................................... 

 
 


