

Reply of Pre Bid Queries for Selection of “Agency to Prepare Detailed Project Report (DPR) for feeder separation work in the state of Maharashtra “for Maharashtra State Electricity Distribution Company Limited (MSEDCL)

S. No.	Clause No.	Existing Provision	Queries / Clarifications	Response of RECTPCL
1	Clause No. 1.0 (Scope of Work) Page No. 3 of 44	<p>The DPR is to be prepared for works mentioned under Sr. No A and B below; A. Separation of Mixed Feeder i.e. existing feeders which are feeding both Rural Customers as well as Agriculture Customer so as to have separate feeders for Agriculture customers and Rural Customers This above work contains the following, I. Survey all the Mixed feeders (approx. 2700) capturing the relevant details like Railway Crossing, Highway Crossing, Forest, and such others II. To collect GPS Coordinate of the proposed village DTs and Proposed New Feeder route III. Preparation of SLDs for proposed new feeders as well as existing feeders IV. Preparation of detailed Bill of Quantity based on the norms of MSEDCL for proposed new feeders for Rural Customers</p>	Is the RECTPCL/MSEDCL supplying the GPS surveyed 11kV feeder maps to consultant or consultant needs to carry out the GPS survey of 11kV mixed feeder maps	Bidders are requested to refer Amendment-2 dated 02.05.2018.
			Identification of 1.0 Lakh agricultural consumers to be regularized will be made by utility or it is in the scope of the consultant.	
			If 1 & 2 are in scope of consultant, the time specified for completion is needed to be enhanced accordingly	Provisions of Bid Document Shall prevail
			Please clarify the accuracy of GPS survey	Accuracy of GPS survey shall be as per the standard practice being followed for such projects.
			It is requested to specify the district wise number of mixed 11kV feeders to assess the manpower required for accomplishing the task	Bidders are requested to refer Amendment-2 dated 02.05.2018.

Reply of Pre Bid Queries for Selection of “Agency to Prepare Detailed Project Report (DPR) for feeder separation work in the state of Maharashtra “for Maharashtra State Electricity Distribution Company Limited (MSEDCL)

S. No.	Clause No.	Existing Provision	Queries / Clarifications	Response of RECTPCL
		<p>V. Preparation of executable DPR for new proposed feeder.</p> <p>B. Assessment of requisite infrastructure to regularize almost 1.0 Lacs Agricultural Customers connected on as is where basis The scope of work under above work contains:-</p> <p>I. Identification of nearest HT Points from where a particular Agriculture customer may be connected and considering this, estimation of infrastructure required for connection.</p> <p>II. Preparation of SLDs.</p> <p>III. Preparation of executable DPR for new proposed feeder including, material required, costing and other relevant details.</p> <p>If anything not specifically mentioned above but is required to complete the works as per its intent, is in the scope of Bidder.</p>	<p>Please confirm District wise number of feeders to be surveyed and their approximate length. Please confirm survey is done for HT, LT Line and associated consumers or only HT line survey is done.</p>	

Reply of Pre Bid Queries for Selection of “Agency to Prepare Detailed Project Report (DPR) for feeder separation work in the state of Maharashtra “for Maharashtra State Electricity Distribution Company Limited (MSEDCL)

S. No.	Clause No.	Existing Provision	Queries / Clarifications	Response of RECTPCL
2	Clause No. 2.0 (Time Schedule for Completion of the work) Pg No. 4 & 5 of 44	<p>1) Start of survey work in the districts of Ahmednagar, Jalgaon, Buldhana, Nagpur and Chandrapur Within 07 days from the date of Letter of Intent</p>	<p>Considering the quantum of work we request that time for completion may please be increased to Twelve Months.</p>	Provisions of Bid Document Shall prevail
		<p>2) Submission of Draft DPR for each Circle in the districts of Ahmednagar, Jalgaon, Buldhana, Nagpur and Chandrapur Within 30 days from the date of Letter of Intent.</p>	<p>As quantum of work on large. So please divide the work into packages each package covering 5-7 districts. As single bidder is not able to performance in a small time.</p>	
		<p>3) Start of survey work in all other districts except Ahmednagar, Jalgaon, Buldhana, Nagpur and Chandrapur Within 15 days from the date of Letter of Intent</p>	<p>Delivery timelines are not feasible as mention. To looking survey and DPR for 2700 feeders across the Maharashtra.</p>	
		<p>4) Submission of Final DPR for each Circle in the districts of Ahmednagar, Jalgaon, Buldhana, Nagpur and Chandrapur Within 60 days from the date of Letter of Intent</p>	<p>We request you to kindly amend the deliverable as above. 1- Start of survey work - Within 30 days from the date of Letter of Intent 2- Submission of Draft DPR of circle-wise - Within 90 days from the date of Letter of Intent 3- Submission of Final DPR of circle-wise- Within 150 days from the date of Letter of Intent</p>	

Reply of Pre Bid Queries for Selection of “Agency to Prepare Detailed Project Report (DPR) for feeder separation work in the state of Maharashtra “for Maharashtra State Electricity Distribution Company Limited (MSEDCL)

S. No.	Clause No.	Existing Provision	Queries / Clarifications	Response of RECTPCL
		<p>5) Submission of Draft DPR for each Circle in the districts other than Ahmednagar, Jalgaon, Buldhana, Nagpur and Chandrapur Within 105 days from the date of Letter of Intent</p> <p>6) Submission of Final DPR for each Circle in the districts other than Ahmednagar, Jalgaon, Buldhana, Nagpur and Chandrapur Within 150 days from the date of Letter of Intent</p>	<p>Secondly, we shall be required detail of all 2700 feeders with location to assessment the survey cost.</p> <p>It is requested to modify the Total duration of the project completion shall be 18 Months</p>	
3	Clause No. 8.0-B (Evaluation of Proposal)Pg No. 10 & 11 of 44	<p>The Bidding Organization must have following personals on their pay roll:-</p> <p>1) Technical Expert -1 Nos. having at least 10 Years or More experience in the field of Power Distribution including the activities like,</p>	Please confirm that only two no. of key personal required for whole project or key personals is required in every district.	The requirement mentioned in the biding document is related to the coordination activity only. Deployment of requisite man power to complete the scope of work in stipulate time shall be the responsibility of successful bidder and therefore manpower planning

Reply of Pre Bid Queries for Selection of “Agency to Prepare Detailed Project Report (DPR) for feeder separation work in the state of Maharashtra “for Maharashtra State Electricity Distribution Company Limited (MSEDCL)

S. No.	Clause No.	Existing Provision	Queries / Clarifications	Response of RECTPCL
		<p>survey of Network, data collection, development of SLD, preparation of BoQ and others.</p> <p>2) Technical Expert-2 Nos. having at least 5 Years or More experience in conducting GPS survey, mapping of such data and preparation of SLD on Survey of India map. Note- Experience Cut-off date is issue of Tender Document.The Bidding Organization submitting documentary proofs in respect of their Qualification must be up to the satisfaction of RECTPCL and RECTPCL may call for any clarifications/information if required.</p>	<p>As per FORM-3, required number of key personals/ qualification/experience is not clear/mentioned.</p> <p>We understand that you shall be required 1 team leader along-with other supportive team members. Please confirm whether any specific team strength/ number is required OR consultant is free to deploy the relevant manpower including 1 team leader to perform job within the time period as per their understanding.</p>	<p>is in the scope of the successful bidder.</p>
4			Project Cost - Please Confirm ?	Bidders request cannot be considered.
5	Pg. No. 2 of 44	Last date of submission of Bid 26.04.2018 till 15:00 HRS Extension of Last date of bid submission	We would request you to extend the submission deadline by minimum 2 week - Please Consider ?	Bidders are requested to refer Amendment-1 dated 25.04.2018

Reply of Pre Bid Queries for Selection of “Agency to Prepare Detailed Project Report (DPR) for feeder separation work in the state of Maharashtra “for Maharashtra State Electricity Distribution Company Limited (MSEDCL)

S. No.	Clause No.	Existing Provision	Queries / Clarifications	Response of RECTPCL
			<p>We request you to kindly extend the Bid submission date by 2 week from the date of receipt of pre-bid clarifications & requisite data.</p> <p>Request you to kindly extend the bid submission date further for 2 weeks i.e. till 10th May 2018 to enable to submit a comprehensive and competitive proposal.</p>	

Reply of Pre Bid Queries for Selection of “Agency to Prepare Detailed Project Report (DPR) for feeder separation work in the state of Maharashtra “for Maharashtra State Electricity Distribution Company Limited (MSEDCL)

S. No.	Clause No.	Existing Provision	Queries / Clarifications	Response of RECTPCL
6	Clause No. 12.0 (Terms of Payment) Page No. 14 of 44	<p>Payment would be made as per following stages:</p> <ol style="list-style-type: none"> 1) Submission & Acceptance of Draft DPR for a particular District covering all Circles in that District- 40% of total Value corresponding to the No. of Circle in the District 2) Submission of Final DPR for a particular District covering all Circles in that District- 40% of total Value corresponding to the No. of Circle in the District 3) Approval of Final DPR and on submission of all deliverables for a particular District covering all Circles in that District- 10% of total Value corresponding to the No. of Circle in the District. 4) Upon Finalization of Turnkey Contractor for execution of work based on the DPR prepared by the Agency-10% of 	<p>To execute the project within the time frame, a large number of team shall be required and consultant have to invest money to mobilize the team, request you to kindly amend payment clause as under:</p> <ol style="list-style-type: none"> 1) Advance payment @ 20% of total contract value 2) Submission & Acceptance of Draft DPR for a particular District covering all Circles in that District- 40% of total contract value. 3) Submission of Final DPR for a particular District covering all Circles in that District- 20% of total contract value. 4) Approval of Final DPR and on submission of all deliverables for a particular District covering all Circles in that District- 10% of total contract value 5) Upon Finalization of Turnkey 	Provisions of Bid Document Shall prevail

Reply of Pre Bid Queries for Selection of “Agency to Prepare Detailed Project Report (DPR) for feeder separation work in the state of Maharashtra “for Maharashtra State Electricity Distribution Company Limited (MSEDCL)

S. No.	Clause No.	Existing Provision	Queries / Clarifications	Response of RECTPCL
		total Value corresponding to the No. of Circle in the District	Contractor for execution of work based on the DPR prepared by the Agency-10 % of total contract value	
7	1.0 Scope of Work (Pg. No. 4 of 44) Point No. (ii)	(ii). Mapping & Identification of existing agriculture and rural customers	GPS Survey of existing 11kV mixed feeders emanating from substations only	Bidder is requested to refer Amendment-2 dated 02.05.2018 .
8	1.0 Scope of Work (Pg. No. 4 of 44) Point No. (iii)	(iii). GPS survey of existing 11 kV Lines emanating from substations, distribution transformers, connected LT network as well as disposition		

Reply of Pre Bid Queries for Selection of “Agency to Prepare Detailed Project Report (DPR) for feeder separation work in the state of Maharashtra “for Maharashtra State Electricity Distribution Company Limited (MSEDCL)

S. No.	Clause No.	Existing Provision	Queries / Clarifications	Response of RECTPCL
		of consumers		
9	1.0 Scope of Work (Pg. No. 4 of 44)Point No. (viii)	(viii). Based on the aforesaid survey and load details, route of proposed dedicated Rural/ Agriculture feeder of 11 kV Line shall be determined and it is required to be mapped the proposed new feeder on Survey of India maps of appropriate scale.	It is requested to clarify on the scale of the Map	
10	Clause No. 3.0 (Eligibility Criteria) Pg. No. 5 & 6 of 44 (Point No. iii)	The Bidder must have completed at least 1 (one) assignment of minimum value of Rs. 0.5 Crore as main contractor during last Seven Financial Years having the scope of works which includes GPS survey of electrical network, preparation of Single Line Diagram, proposal for electrical network, preparation, mapping of existing and proposed electrical network and preparation of Detailed Project Report including cost estimate for Power Distribution Network in India.	The Bidder must have completed at least 1 (one) assignment of minimum value of Rs. 0.5 Crore as main contractor during last Seven Financial Years having the scope of works which includes GPS survey of electrical network, preparation of Single Line Diagram, proposal for electrical network, preparation, mapping of existing and proposed electrical network and preparation of Detailed Project Report including cost estimate for Power Distribution Network Anywhere.	Provisions of Bid Document Shall prevail

Reply of Pre Bid Queries for Selection of “Agency to Prepare Detailed Project Report (DPR) for feeder separation work in the state of Maharashtra “for Maharashtra State Electricity Distribution Company Limited (MSEDCL)

S. No.	Clause No.	Existing Provision	Queries / Clarifications	Response of RECTPCL
		<p align="center">Or</p> <p>The Bidder must have completed at least 2 (two) assignment of minimum value of Rs. 0.3 Crore each as main contractor during last Seven Financial Years having the scope of works which includes GPS survey of electrical network, preparation of Single Line Diagram, proposal for electrical network, preparation, mapping of existing and proposed electrical network and preparation of Detailed Project Report including cost estimate for Power Distribution Network in India.</p>	<p align="center">Or</p> <p>The Bidder must have completed at least 2 (two) assignment of minimum value of Rs. 0.3 Crore each as main contractor during last Seven Financial Years having the scope of works which includes GPS survey of electrical network, preparation of Single Line Diagram, proposal for electrical network, preparation, mapping of existing and proposed electrical network and preparation of Detailed Project Report including cost estimate for Power Distribution Network Anywhere</p>	