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(A Government of India Enterprise) 
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Notice Inviting Tender (ONLY THROUGH E-TENDERING MODE)  
  

for  
 

Survey using Modern Survey Techniques and Preparation of Report for NER System 
Strengthening Scheme– II    

 
REC Transmission Projects Company Ltd.  

(A wholly owned subsidiary of Rural Electrification Corporation Limited)  
#12-21, Upper Ground Floor, 

Antriksh Bhawan, 22, K G Marg, 
New Delhi - 110 001 

 
  

Tender No. RECTPCL/Survey/2015-16/02  
  

Last date for submission of Technical and Financial Bids is  
13th April, 2015 at 1100 hrs  

Date for opening of Technical Bids is 13th April, 2015 at 1130 hrs  
  
  

(This document is meant for the exclusive purpose of inviting bids and shall not be transferred 
reproduced or otherwise used for purposes other than that for which it is specifically issued)  

  
Date of issue of tender: 2nd April, 2015 

Technical and financial bids are to be submitted online only.  
Supporting documents of technical bids, EMD, copy of bid document duly stamped and signed 

to be submitted in sealed envelope 
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Important Notice 
  
1. An incomplete and/or ambiguous and/or conditional and/or late response is liable to be 

ignored/ summarily rejected.  
2. The bidder must attest with seal the original tender document as an acceptance of the 

TENDER terms and conditions and submit the same along with the tender response. In case 
of a noncompliance the response is liable to be ignored/ summarily rejected.  

3. The submission and opening of bids will be through e-tendering process. Tender document 
can be downloaded from the website www.tenderwizard.com/REC or from e-tender link 
given in RECTPCL/REC Website, viz, http://www.rectpcl.com, http://www.recindia.nic.in   

 Note:   
a) To participate in the E-Bid submission, it is mandatory for the bidders to have user ID & 

password. For this purpose, the bidder has to register itself with RECTPCL through 
TenderWizard Website given above. Please also note that the bidder has to obtain 
digital signature token for applying in the tender. The vendor may obtain the same from 
TenderWizard.  

  
 The steps to be followed for the registration process are given below:  

1. Go to website http://www.tenderwizard.com/REC. 
2. Click the link „Register Me'. 
3. Enter the detail about the bidder as per format. 
4. Click 'Create Profile'. 
5. Bidder will get confirmation with Login-id and Password.  

  
b) S

teps for application for Digital Signature from TenderWizard are given below:   
1. Download the Application Form from the website 

http://www.tenderwizard.com/REC.  Follow the instructions as provided.  
2. In case of assistance please contact the person under “contacts us”.  

  
c) T

o aid bidders, the detailed bidder manual on submission of E-Bid can be downloaded 
fromhttp://www.tenderwizard.com/REC.      

 
NOTE: The Bidders are advised to obtain digital signature (Level 3) and register 
themselves at www.tenderwizard.com/RECTPCL in advance. Please note that RECTPCL in 
no way shall be responsible if the bidder fails to apply due to non-possession of Digital 
Signature & non registration.  

http://www.tenderwizard.com/REC
http://www.rectpcl.com,
http://www.recindia.nic.in
http://www.tenderwizard.com/REC.
http://www.tenderwizard.com/REC.
http://www.tenderwizard.com/REC.
http://www.tenderwizard.com/RECTPCL
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BID INVITATION 

 
Ref: RECTPCL/ P-21/NER-II/Survey/2015-16                 Dated:   02.04.2015 
 
Subject:  Request for offer for survey using modern survey techniques and preparation 

of report for NER System Strengthening Scheme– II  
 
You are invited to submit technical and financial proposals in respect of the above mentioned 
package. The Bidder can be a firm or a limited company. 
 
While submitting the offer, please submit the details of similar type of work undertaken in the 
past. 
 
1.0 The following documents are enclosed for your quotation purpose: 
 

1. Bid Proposal Sheets (Volume- I ) 
2. Conditions of Contract  (Volume-II) 
3.  Technical specification for Survey using Modern Survey Techniques and Preparation 

of Report for “NER System Strengthening Scheme– II  (Volume-III). The details of 
Transmission Lines in Package are as below: 

 
S. No. Scheme/Transmission works Approx line 

length kms 
1. Biswanath Chariyalli (NER PP) – Itanagar 

(Zebra conductor) 132 kV D/C line 
95 

2. Silchar– Misa 400kV D/C (Quad) line 200 
3. Ranganadi - Nirjuli 132 kV D/C line 40 
4. Imphal - New Kohima 400 kV D/C line (to be 

initially operated at 132 kV) 
150 

5. Surajmaninagar-P. K. Bari 400 kV D/C (to be 
initially operated at 132 kV) 

65 

 
2.0 All the documents mentioned above, including this letter to you will form the tender 

documents.  Each of the above document and also other documents to be submitted by 
you as per this tender’s requirement are to be submitted duly stamped & signed on each 
page by your accredited representative as a token of your acceptance.  The bid is to be 
submitted in sealed envelope with superscription for example, the name of the package, 
due date & time, bidders name & address. 
 

2.1 The bids for subject assignment have been invited on limited tender basis and only 
those firms which have been issued Bidding Documents by RECTPCL can submit its bid. 
The bids submitted by any other bidder, after downloading the document from our 
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websites, will not be considered under any circumstances and returned to such bidders 
without being opened.  

 
2.2 The bidders may please note that the successful bidder shall not be considered 

later on for main bid for selection of developer for the aforesaid Transmission 
System as Transmission Service Provider.  
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2.3 Preparation of Bid Proposals:  
  

 Technical Bid is to be submitted online and the relevant documents duly sealed 
and signed may be uploaded as attachment and the hard copy of the same has to be 
submitted to RECTPCL before the last date of submission of bid.  

 The documents should be complete in all respect and must be free from any 
ambiguity, cutting, and use of correcting fluid or overwriting.  

 An authorized representative of the firm shall initial and stamp all pages of 
the bid proposal. Authorization letter for signing the proposal/tender 
documents should be attached.  

 The Financial Bid has to be submitted online only.  
 For preparation of Bid Proposals, Bidders are expected to examine the bidding 

document in detail and it is the Bidder’s responsibility to ensure that the 
information provided is adequate and clearly understood.  

 If the bidder fails to submit the requisite information/clarification, if sought within 
prescribed time, the bid shall be treated as non-responsive bid and shall be rejected.  

  
2.4  Submission of Bid Proposal:  
  

 The bidders are requested to submit their competitive offer as per requirement 
along with all the requisite documents duly signed as a token of acceptance of the 
Broad Scope of Work, Terms & Conditions and E-bid process.  

 Demand Draft or Banker's Cheque of Rs. 25,000/- (Rupees Twenty Five thousand 
only) towards Bid Guarantee/EMD in favour of "REC Transmission Projects 
Company Limited." payable at New Delhi has to be submitted along with the bid. The 
DD No. will be required for applying online. 

 Documentary proof are to be submitted both online (in case possible) and also 
offline. 

 Financial/Price Bid has to be submitted online only, as per Form attached. The 
financial bid/ price bid should not be submitted in physical form. Any such 
submission shall be liable for rejection.  

 The technical bid supporting documents, copy of this tender document duly signed 
with stamped on all pages and Bid Guarantee/EMD of Rs. 25,000/- (Banker’s 
Cheque/DD only) must be submitted in sealed envelope super scribing the envelope 
“Support Documents for appointment of survey agency for Survey using Modern 
Survey Techniques and Preparation of Report for NER System Strengthening 
Scheme– II ” and with subscribing “DO NOT OPEN BEFORE 13th April, 2015.” The 
envelope shall be addressed to;  

  
Chief Executive Officer,  
REC Transmission Projects Company limited 
#12-21, Upper Ground Floor, 
Antriksh Bhawan, 22, K G Marg, 
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New Delhi - 110 001 
Tel: 011-47964796, 47964705, Fax: 011-47964747 
 

 Late submission of Bid Proposals, for whatsoever reasons, after the due date and 
time for submission shall not be considered. Offers sent by Fax/e-mail/telegram 
etc. will not be considered.  

 The costs on account of preparation of bids, negotiation, discussion etc. as may be 
incurred by the bidder(s) in the process of finalization of the contract are on account 
of Bidder(s) and RECTPCL shall not reimburse either in part or in full the cost so 
incurred.  

 RECTPCL reserves the right to reject any or all of bids, wholly or partially, without 
assigning any reasons whatsoever.  

 The bidding documents shall remain the exclusive property of RECTPCL without any 
right of the bidder to use them for any purpose except bidding and for use by 
successful bidder with reference to the work.  

 Technical bid shall be opened at the scheduled time and date as mentioned in the bid 
document in the presence of such bidders or their authorized representative who 
choose to remain present. A maximum of two representatives for any bidder shall be 
permitted and authorised to attend the bid opening. Bids without EMD will be out 
rightly rejected.  

 Further, if the due date of receipt of bid as aforesaid is declared holiday, bid would 
be received on schedule time on the next working day.  

 Alternative Bids shall not be considered.  
 Financial Bids of the technically qualified bidders shall be opened on other date & 

shall be duly notified to all the qualified bidders.  
2.5 The Earnest Money Deposit (Envelope-I) and Technical Bid (Envelope-II) shall be 

opened on 13.04.2015 at 1130 Hrs. Subsequently, RECTPCL will carry out evaluation of 
documents submitted in support of meeting the qualifying requirements and decide 
upon qualification of the bidders on the basis of those documents. Bidders are advised to 
take utmost care that all necessary documents are submitted.  

 
3.0 Contract Performance Guarantee (CPG): In the event of an award, the successful 

bidder (consultant), within fifteen days of receipt of Letter of Award from OWNER, will 
be required to arrange submission of CPG in the form of a Bank Guarantee (BG) 
equivalent to Ten (10) Percent of the contract consideration.  The CPG/BG should be as 
per Performa enclosed as Annexure-1 and should be kept valid up to nine months from 
the date of Owner’s acceptance of Final Report. 

 
4.0 Basis of price offer:  The price offer shall be for the studies as per Form FIN-1 and shall 

remain firm throughout the period of contract.  Quoted price will be on lump sum basis 
inclusive of all taxes and duties(except Service Tax), all travel, stay, out of pocket 
expenses, cost of producing documents etc. and RECTPCL will not be required to pay 
and/or reimburse anything over and above the price quoted. Service Tax at the 
prevailing rate shall be paid extra. Income tax at source will be deducted by OWNER as 
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per law and Tax Deduction at Source certificate shall be issued to the consultant by 
OWNER. 
 

5.0 Time Schedule/Completion period: The work shall be completed as per the schedule 
given in the Technical Specification (Volume-III). 

6.0 Terms of Payment: 
  

The payment terms for project shall be as below: 
 
6.1   Forty (40) Percent of the contract price shall be paid after submission and acceptance of 

Draft Report. 
 
6.2   Forty (40) Percent of the contract price shall be paid after submission & acceptance of 

the Final Report including all deliverables as detailed in the Technical Specification 
(Volume-III) to the satisfaction of the Owner. 

 
6.3  Twenty (20) Percent of contract price shall be paid after the LOI has been issued by 

RECTPCL to the successful developer and upon handing over of the SPV to the selected 
developer for the NER System Strengthening Scheme– II . 

 
7.0 Basis of Evaluation: The bids will be evaluated on the basis of technical and 

commercial terms and conditions specified and based on the criteria (as per Annexure I 
to Bid invitation) and total price quoted including Service Tax.  

 
The bidders are requested to submit the details of past experience and manpower to be 
deployed for this assignment. This information, if not provided in the desired format and 
provided elsewhere in the bid, shall not be considered. 
 
Lowest Quoted Bidder will be decided on the basis of the total quoted price. 

 
8.0 Signing of Formal Contract Agreement: In the event of an award, the successful bidder 

shall be required to enter in to a Contract Agreement (Performa as per Annexure-2) 
with the owner within approximately Seven (7) days from the date of the Letter of 
Award (LOA) or within such extended time as may be granted by the Owner. Owner 
shall provide the Performa of this Contract Agreement. 

 
9.0 Validity of Bid:  Please keep your bid valid up to One Hundred Twenty (120) days from 

the date of opening of technical bids for our acceptance. 
 
10.0  Bid Guarantee/EMD for an amount of INR 25,000/- (Indian Rupees Twenty Five 

Thousand Only) shall accompany bid as per clause No. 5.0 of Condition of Contract. 
 
11.0   The consultant shall also assist RECTPCL in initiating acquisition of Land (applicable 

only in case scope of work for survey includes new Sub-station otherwise this may 
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deemed as deleted) and forest clearance (if optimized route is passing through forest 
land), from concerned authorities as may be required. Any statutory/license fee if 
required to be paid to State/Central Government or any Government body for 
acquisition of land or obtaining forest clearances, as applicable, shall be paid by REC 
Transmission Projects Co. Ltd. directly to the concerned agency. 

 
 
 
12.0    Deliverables: 
 

All the deliverables, as mentioned in this clause and Technical Specifications 
(Volume-III) shall be submitted for the project. 
 

12.1 The consultant will submit progress report for all the works/ studies/ survey every 
fortnight as per the format mutually agreed upon. 

 
12.2  The consultant will submit three (3) draft copies of the report with requisite plans & 

drawings in English language. 
 
12.3  The consultant will submit Twenty Five (25) copies of Final Report (high quality 

printout) with requisite plans & drawings in English language. The Final Report should 
be submitted within 7 days after comments of RECTPCL on draft Report. The final report 
and Route Alignment drawings (both hard copy as well as soft copy) shall also include 
the GPS coordinates of selected points of the final route as per specifications. 
 

12.4  Twenty Five (25) soft copies (CD) shall also be submitted for the Final Report along with 
Route Alignment drawings. 

 
12.5  All raw data for all the studies/ reports/ surveys shall also be submitted. 
 
12.6  All reports shall be submitted in A4 size sheets, properly bound and printed using good 

quality paper & material. 
 
12.7 Any other deliverable as per scope of work defined in Technical specifications (Volume-

III). 
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Annexure I 

To Bid Invitation  
 

Technical Experience 
 
1.0  The qualification of bidder will be based on meeting the minimum criteria specified 

below regarding bidder’s technical experience: 
 

The bidder should have successfully completed, as a prime contractor, the work of route 
alignment using remote sensing techniques (satellite imageries), digitization of profile and 
optimization of minimum 275 km transmission line of 220 kV or above in one project 
during the previous three (3) financial years.   

 
2.0  The bidder shall submit the following documents along with the bids (Envelope-II) in 

support of their qualification for the work: 
 

Completion certificates indicating completed amount and year of completion for qualifying 
work(s). 

Or 
A copy of bill accepted by the client for payment in support of value of executed quantity 
for qualifying work(s). 

 
In addition to above, the bidder shall also submit the copy of Letter of Award / Contract 
Agreement for the Contracts against which Completion Certificates/Copy of bill accepted 
by the client has been submitted by the bidder in support of their qualification.   
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REC TRANSMISSION PROJECTS COMPANY LIMITED 
 
 
 
 

Volume – I 
 

Bid Proposal Sheets for  
 

Survey Using Modern Survey Techniques & 
Preparation of Report for 

 
 

NER System Strengthening Scheme– II 
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TECHNICAL PROPOSAL SUBMISSION FORM 
 

Bidder`s Name & Address      
 

To:                                                                                 
The Chief Executive Officer, 
REC Transmission Projects Company Ltd, 
12-21, Upper Ground Floor,  
Antriksh Bhawan,  
22, KG Marg,  
New Delhi – 110 001    
 
Dear Sir,  
 
We hereby submit our proposal for Consultancy Services Package for Survey using Modern 
Survey Techniques and Preparation of Project Report for NER System Strengthening 
Scheme– II  as per the following:   
 

1. Organizational set up of the Company/Institute as per Form Tech-1 
2. Past assignment completed with successful completion certificate to be submitted as 

per Form Tech-2 
3. Project Team proposed to be deployed (on permanent basis with the company) by 

name & experience as per Form Tech-3 
4. Details of equipment/instruments to be deployed for carrying out the scope of work 

( as per Form Tech-4) 
5. Details of ongoing assignments (as per Form Tech-5) 

 
Further, it is to confirm that our offer shall remains valid for acceptance for a period of 120 days 
from date of opening of bids. 

 
The following details are also submitted along with the offer: 
 

(i)     Approach and Technical Method 
(ii)     Monitoring equipment, if any.  
(iii)     Level and effort of key and other personnel  
(iv)    Any other relevant information. 
 

Note: Details not provided as per format shall be considered as non responsive and shall not be 
considered for bid evaluation. 
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Date:         Signature  
 
Place:          Name 
 

         Designation 
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Form Tech-1 
 

Bidder’s Organization  
 

 
 
 
 
[Provide here a brief description of the background and organization of your firm/entity.] 
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Form Tech-2 
     

 
 DETAILS OF ASSIGNMENTS SUCCESSFULLY COMPLETED  

BY THE BIDDER 
 

1. Brief Description of the experience of Bidder  
 

S. 
No 

Name 
of 
Project 

Name 
of 
client 

Length of 
Transmission 
Line as per 
Letter of 
Award* 

Date of 
commencement 

Date of 
Completion 

Remarks 

1 2 3 4 5 6 7 
 
 
 
 

      

*The length of transmission line should not be less than the minimum qualifying 
requirements as set out in Annexure-1 to Bid Invitation. 
 
Bidder shall give details of assignment as per requirement of based on which he 
proposes to get himself qualified. 
 
Bidder must enclose copy of : 
 
(i) Completion certificates indicating total line length of transmission lines and year of 

completion for qualifying work(s). 
 
(ii) Letter of Award /Contract Agreement placed by the utility on the Bidder in support 

of the above.  
 
The bidder shall also give details of other on-going assignment in the above format in a 
separate sheet as annexure for information only. 
  
Note: Bidders not giving the required information/documents at the first 

instance shall run the risk of rejection.  
 
Date:         Signature  
 
Place:          Name 

          
Designation   
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Form Tech-3 
 

TEAM TO BE DEPLOYED (ON PERMANENT ROLL OF THE COMPANY) 
 

Experience 
 

S. No. Name of 
the 
Person 

Qualification 

No. of 
years 

Area  

Job assigned 
in the team 

Remarks 

   
  

    

 
 

Date:         Signature  
 
Place:          Name 
 
        Designation   
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Form Tech-4 
 

   PAGE 1 OF 1 
Bidder`s Name & Address     
 
To:                                                                                 
The Chief Executive Officer, 
REC Transmission Projects Company Ltd, 
(a subsidiary of Rural Electrification Corporation Ltd.) 
12-21, Upper Ground Floor,  
Antriksh Bhawan,  
22, KG Marg,  
New Delhi – 110 001    
 
Dear Sir,  
 
We hereby declare that following equipment/instruments shall be used to carry out the scope of 
services as contained in the Technical specification and Bid Documents for Survey using modern 
survey techniques and Preparation of Project Report for NER System Strengthening 
Scheme– II as outlined in your tender documents. We also furnish the area wise deployment as 
well as the source of such equipment/instruments required to carry out this work.   
 
Further, we confirm that the cost for purchase/installation or any other related cost for the 
equipment shall be entirely borne by us and is included in our lump sum consultancy fee. REC 
Transmission Projects Company Ltd. shall not have any liability in this regard.  
 
S. No. Name and     Source of                    Remarks 
 Purpose of     availability 
 Equipment/    of Equipment/ 
 Instrument    Instrument 
 
______________________________________________________ 

 
Date:       Signature  
Place:         

Name 
 

      Designation  
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Form Tech-5 
 
 

Details of ongoing assignments 
 

 
 
 
 
[Provide here a brief description of the details of ongoing assignments] 
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FINANCIAL PROPOSAL SUBMISSION FORM 
(TO BE SUBMITTED ONLINE ONLY) 

 
PAGE 1 OF 2 

PROPOSAL AND LUMPSUM FEE 
Bidder`s Proposal Ref. No. and Date 
Person to be contacted      
Designation       
Telephone No.      
FAX        
To:     
The Chief Executive Officer, 
REC Transmission Projects Company Ltd, 
(a subsidiary of Rural Electrification Corporation Ltd.) 
12-21, Upper Ground Floor,  
Antriksh Bhawan,  
22, KG Marg,  
New Delhi – 110 001 
 
Dear Sir,  
 
1.0  We hereby submit our financial proposal for Survey using Modern Survey Techniques 

and Preparation of Report for NER System Strengthening Scheme– II  
2.0 We have understood the instruction and the terms & conditions mentioned in the 

Bidding Documents furnished by you and have thoroughly examined the specifications/ 
scope of work laid down by you and are fully aware of nature of consultancy services 
required. 

 
3.0 We declare that the following is lump sum fee in Indian Rupees on firm price basis for 

the services detailed in Bid Invitation 
 

Total Consultancy Fee (Including Service Tax) 
Rs……………………………… (Rs. …………………………………….. only) 
(Amount in Indian Rupees in Words and Figures) 
 
The price break up for Survey &Preparation of Report and all other studies is mentioned 
at Form Fin-1 (Price Offer). 

 
4.0 We declare that the above quoted lump sum fee (excluding Service Tax) is firm and shall 

remain valid for the entire period of the assignment.  We further declare that only the 
above quoted fee (excluding service tax) is payable to us under this consultancy 
assignment. 
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5.0 We hereby confirm that if any Service Tax, Income Tax, Surcharge or any other 

Corporate Tax is attracted under the law, we agree to pay the same to the concerned 
authorities. 

 
6.0 We declare that the services will be rendered strictly in accordance with the 

specifications.  We confirm our acceptance/compliance to the `Time Schedule` and 
`Terms of payment` clauses as stipulated in the bid documents.  We confirm that 
Contract Performance Guarantee for ten (10) % of the total Contract Price in the form of 
bank guarantee shall be provided by us as per the prescribed format in case of 
placement of award. 

 
7.0 Our offer shall remain valid for a period of 120 days from the scheduled date of opening 

of bids. 
 
8.0 We understand that the client will award the contract to the successful consultant 

whose offer is substantially responsive and to be the lowest evaluated offer. 
 
9.0 We hereby declare that only the company, persons or firms interested in this proposal 

as principal or principals are named herein and that no other company, person or firm 
other than one mentioned herein have any interest in this proposal or in the contract to 
be entered into, if we are awarded this contract. 

 
10.0 In terms of Clause 8.5 of Conditions of Contract, we are enclosing herewith Power of 

Attorney in the name of the person who has signed this offer on behalf of the firm.   
 
 

Date:                     Signature  
 
Place:           Name 
        
                                                                            Designation  
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NER System Strengthening Scheme– II  
Page 23 

 

Form FIN-1 
PAGE 1 OF 1 

 
Price Offer 

(To be submitted online only) 
 
Schedule of Price 
 
S. No. Description 

 
Price (in Rs.) 

1 Survey using modern survey techniques and 
Preparation of Report  for NER System 
Strengthening Scheme– II on lump sum basis  
 

 

2. Service Tax @ -------------- 
 

 

3. Total Rs. (1 + 2) 
 

 

 
Total Quoted Price Rs.__________________________________________  
(Rs. in words_______________________________________________________) 
 
Note: 

1. Lowest Quoted Bidder will be decided on the basis of the total quoted price at S. No. 3 as 
mentioned above.  

 
 

Date:        Signature  
 
Place:         Name 
 
       Designation     
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REC TRANSMISSION PROJECTS COMPANY LIMITED 
 
 

Volume - II 
 

Conditions of Contract  
 

For 
 
 

Survey Using Modern Survey Techniques & Preparation of Report for 
 
 

NER System Strengthening Scheme– II 
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1.0. DEFINITION OF TERMS 
 
1.1 Unless defined otherwise, the following terms used in this document shall have the 

meanings. 
 

1.2 A “week” shall mean a continuous period of seven (7) days. 
 

1.3 “Consultant” or “Technical Specialist” or “Contractor” shall mean the bidder whose bid 
has been accepted by the Owner for the award of the work and shall include his legal 
representatives, successors and permitted assigns. 

 
1.4 “Consultancy Assignment” or “Work” or “Study” or “Assessment” or “Services” shall 

mean the complete study as prescribed in the Specification / Terms of Reference. 
 
1.5 “Contract” shall mean the Contract Agreement entered into between the Owner and the 

Consultant, together with the Contract documents referred to therein; they shall 
constitute the Contract and the term “Contract” shall in all such documents be construed 
accordingly. 
 

1.6 “Date of Contract” shall mean the date on which both the parties have signed the 
Contract Agreement or any other date mentioned in the Contract/Letter of Award, as the 
effective date of Contract, whichever is earlier.  

 
1.7 “Engineer” or “Engineer-in-Charge” or “E.I.C.” shall mean   the officer appointed in 

writing by the owner to act as “Coordinator” from time to time on behalf of Owner in all 
matters pertaining to this Contract.  “Engineer-in-charge” shall be authorized by the 
client for supervision, inspection, scrutiny and approval of some or all of the services 
rendered by the Consultant under the Contract. 
 

1.8 “Final Report”/”Final Document” or “Report” will mean the final report or document 
prepared by the Consultant as per Owner’s Specification. 
 

1.9 “Indian Rupees” or “Rs.” shall mean the mean the currency of the Government of India. 
 
1.10 “Month” shall mean calendar month.  “Day or “Days” unless herein otherwise expressly 

defined shall mean calendar day or day of 24 hours each.  Working days in a month shall 
be as defined by Consultant in its offer. 
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1.11 “Notice of Award of Contract” / Letter of Award” shall mean the official intimation from 
the Owner notifying the successful bidder that its proposal has been accepted and that 
the bidder is required to sign the contract Agreement. 
 
 

1.12  “Owner” or “Client” or “Employer” shall mean REC Transmission Projects Company Ltd., 
New Delhi, India (a wholly owned subsidiary of Rural Electrification Corporation Ltd.) 
and shall include their legal representatives, successors and permitted assigns. 
 

1.13 “Specification” shall mean the Technical Specifications and    the Conditions of Contract 
together with Bid Proposal Sheet forming a part of the bid documents and contract and 
such other schedules and drawings as may be mutually agreed upon.   
 

1.14 “Starting Date” shall mean the date from which the periods specified for various 
activities are measured    and asset forth in the completion schedules.  The starting date 
for each schedule, unless otherwise agreed, shall be as indicated in the respective 
schedule.   

 
1.15 The “Government” shall mean the “Government of India” or an authorized 

representative/agency/department of the “Government of India”. 
 
The words imparting singular shall also include the plural and vice-versa where the context so 
requires. 
 
1.16 The “Site” shall mean and include the land and other places over or into or through 

which the Thermal Power Project is to be constructed and any adjacent land, path, 
street, river or a reservoir.   

1.17 The title or heading shall not alter or affect the intent or scope of the clause or articles of 
the Documents 

 
1.18 The Date of Completion of Contract-Unless otherwise terminated under the provisions 

of any other relevant clause of the document, Contract shall be deemed to have been 
completed after issuance of the certification from engineer-in-charge that there is no 
demand outstanding against the Consultant and all liabilities under the contract have 
been satisfactorily fulfilled by the Consultant.  

 
1.19 The “Final Acceptance of Work” provided by the Consultant under the Scope will be 

given by Owner as hereinafter defined. Six (6) Months after successful completion of the 
Consultancy assignment and submission of all documents, reports etc. to REC 
Transmission Projects Co. Ltd. and acceptance of the reports by the concerned statutory 
Authorities, Government of India and upon certification by the Engineer – in – Charge.   

 
1.20 Words imparting “Person” shall include firms, companies, corporations and association 

or bodies of individuals, whether incorporated or not. 
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2.0 VALIDITY 
 

The proposal shall be on firm price basis and valid for acceptance for at least 120 days 
from the date of opening of the offers. 
 

3.0 CURRENCY OF BID 
 

All prices quoted in the Schedules of the Bid Proposal Sheets should be in Indian Rupees 
and all payments shall be made in Indian Rupees. 
 
 

4.0 THE BID DOCUMENTS 
 

4.1 This document is meant for exclusive purpose of submitting the offer by the bidder 
against the specification and shall not be transferred, reproduced or otherwise used for 
purposes other than for which it is specifically issued. 

 
4.2 REC Transmission Projects Company Ltd. does not bind themselves to accept the lowest 

or any offer or to give reasons for their decision. The Corporation reserves the right to 
reject any or all offers without assigning any reason. 

 
5.0  EARNEST MONEY DEPOSIT 
 
5.1 Bid Guarantee/EMD for an amount of INR 25,000/- (Indian Rupees Twenty Five 

Thousand Only) shall accompany the bid in separate sealed envelopes super scribed on 
the top as under: 

 
“Bid Guarantee/EMD for Survey Work for NER System Strengthening Scheme– II  
for bid document no…….. 
due on……………………at……………….………………. 
from…………………….. M/s………………………………….. 

  
“Bid Guarantee offered shall be in one of the following alternative forms: 

 
A crossed bank draft in favor of REC Transmission Projects Company Ltd. payable at 
New Delhi from any nationalized or scheduled bank or in the form of a Bank Guarantee 
as per Performa enclosed at Annexure-3. 

 
5.2    The Bid Guarantee/EMD shall be made payable without any condition to the Owner and 

‘On demand’. 
 
5.3     In consideration of the Owner opening and considering the Bid for purpose of award, 

the Bidder shall keep his Bid valid for a period of 120 days from the date of opening of 
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the Bid, during which period the Bidder agrees not to vary, alter or revoke his bid as a 
whole or in part.  If the Bidder, however, fails to keep his bid valid for 120 days or varies 
it during the period, then the Owner shall be entitled to forfeit the Bid Guarantee 
amount without any notice or proof of damages etc. 

 
5.4 The Bid Guarantee of the Successful bidder to whom a contract is awarded will be 

returned after the said bidder provides the Contract Performance Guarantee.  
 
5.5   If the successful Bidder fails to submit a Contract Performance Guarantee as specified in 

the Contract Document within 15(fifteen) calendar days after the date of Letter of 
Award of the Contract, then the Bid Guarantee amount will be forfeited by the Owner 
without any notice or proof of damages, etc.  

 
5.6 The Bid Guarantee of all unsuccessful bidders except that of the successful Bidder will be 

returned within thirty (30) days after the Award of Contract. 
 
5.7 Any Bid not accompanied by a Bid Guarantee in accordance with above said 

provisions shall be treated as non-responsive and shall be rejected. 
 

5.8 No interest will be payable by the owner on the above Bid Guarantee. 
 
6.0 UNDERSTANDING AND CLARIFICATIONS ON DOCUMENTS AND SPECIFICATIONS 
 

The bidder is required to carefully examine the specifications and documents and fully 
inform himself as to all the conditions and matters which may in any way affect the 
works or the cost thereof.  If any bidder finds discrepancies or omissions in the 
specifications and documents or is in doubt as to the true meaning of any part, he shall 
seek clarification from owner at once but in no case later than seven (7) days prior to 
the deadline for submission of bids prescribed by the Owner.  After receipt of such 
interpretations and clarifications, the bidder may submit his offer but within the time 
and date as specified.  All such interpretations and clarifications shall form an integral 
part of the specifications and documents and accompany the consultant’s proposal. 
 
Verbal clarifications and information given by the owner or his employee (s) or his 
representatives(s) shall not in any way be binding on the Owner. 

 
7.0  DISCREPANCIES AND ADJUSTMENT OF ERRORS  
 
7.1 The Bid documents are mutually explanatory of one another.  If there are varying or 

conflicting provisions made in any one of the bid documents, REC Transmission Projects 
Co. Ltd. shall be deciding authority with regard to the intention of the document. 

 
7.2 Any errors in description, quantity or rate in Schedules or any omission there from shall 

not vitiate the Contract or release the Consultant from the execution of the whole or any 
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part of the works comprised there in according to drawings and specifications or from 
any of his obligations under the contract.   

 
7.3 If on checking any difference is found between the rates given by the consultant in 

words and figures or in the total amount worked out by him in the Schedules in the 
proposal, the same shall be rectified in accordance with the following rules: 
 
a) In the event of discrepancy between description in words and figures quoted by 

bidder, the description in words shall prevail. 
 

b) In the event of an error occurring as a result of wrong extension of the unit rate and 
quantity, the unit rate shall be regarded, as firm and extension shall be amended on 
the basis of the rate. 
 

c) All errors in totaling in the amount column and in carrying forward totals shall be 
corrected. 

 
7.4 The bidder should ensure that the prices furnished in various price schedules are 

consistent with each other.  In case of any inconsistency in the prices furnished in the 
specified price schedules (to be identified in Bid Proposal sheets (BPS) for this purpose), 
the owner shall be  entitled to consider the highest price for the purpose of evaluation 
on to award the contract at the lowest of the price in these schedules. 

 
7.5 Prior to detailed evaluation, the Owner will determine whether each bid is for 

acceptable quality, is generally complete and is substantially responsive to the bidding 
documents. For purposes of this determination, a substantially responsive bid is one 
that conforms to all the terms, conditions and specifications of the bidding documents 
without material deviation, objection, conditionality or reservation is one (i) that affects 
in any substantial way the scope, quality or performance of the contract;  (ii) that limits 
in any substantial way, inconsistent with the biding documents, the Owner’s rights or 
the successful bidder’s obligations under the contract; or (iii) whose rectification would 
unfairly affect the competitive position of other bidders who are presenting 
substantially responsive bids.  The Owner’s decision in respect of the determination of 
the responsiveness of a bid will be final and binding on all the bidders. 

 
7.6  A bid determined as not substantially responsive will be rejected by the Owner and may 

not subsequently be made responsive by the bidder’s correction of the non-conformity. 
 

7.7 The owner may waive any minor informality or non-conformity or irregularity in a bid 
which does not constitute a material deviation, provided such waiver does not prejudice 
or affect the relative ranking of any bidder. 

 
8.0 SINGATURE OF BIDS/OFFERS 
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8.1 The offer must contain the name, residence and place of business of the person or 
persons making the offer and must be duly signed and stamped on each page by the 
bidder with his usual signature. 

 
8.2 Offer by a partnership firm must be furnished with full names of all partners and be 

signed with the partnership name, followed by the signature(s) and designations(s) of 
the authorized partner(s) or other authorized representative(s). 

 
8.3 Offers by Corporation/Company must be signed with the legal name of the 

Corporation/Company by the President, Managing Director or by the Secretary or other 
person or persons authorized to furnish offer on behalf of such Corporation, Company in 
the matter. 

 
8.4  An offer by a person who affixes to his signature the word `President`, `Managing 

Director` `Secretary` or other designation without disclosing his principal will be 
rejected. 

 
8.5 The power of attorney in the name of the person signing on behalf of the 

Consultant/bidder shall be furnished along with the offer. 
 
8.6 The Consultant’s (Bidder’s) name stated on the proposal shall be the exact legal name of 

the firm. 
 
8.7 Erasures or other changes in the offer shall be over the initials of the person signing the 

bid.   
 
8.8 Offers not conforming to the above requirements of signing may be disqualified.   
 
9.0 PROGRESSIVE PAYMENT 
 

All payments against the services shall be paid against production of invoice in 
quadruplicate by the Consultant.  The payment of such fees shall be released as per 
clause No.6 (Terms of Payment of Bid Invitation), on stage-wise completion of the 
services including submission of the Deliverables and subject to acceptance, approval 
and certification by Owner. 

 
9.1 PROCEDURE OF PAYMENT 
 

All the invoices of payment shall be supported by necessary documents and submitted 
in quadruplicate for the certification of Engineer-in-Charge of which he will require a 
maximum time of seven (7) days before the same are submitted for processing the 
payment within fifteen (15) days of certification of the Engineer-in-Charge of the 
amount payable for the services.  In the event, there is any query in respect of any item 
of such invoice requiring clarification, the Engineer-in-Charge shall notify the same 
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within 15 days of receipt of such invoice by the Owner that such a query has arisen and 
both the parties shall endeavor to reach an agreement within a period of thirty (30) days 
thereafter.  If no mutual agreement can be reached within a period of forty five (45) days 
after receipt of the invoices by the Engineer-in-Charge, the Owner shall make payment 
against the balance of invoice (original amount less the amount in question) to the 
consultant within thirty (30) days thereafter i.e. within sixty (60) days from the date of 
receipt of invoice by the Engineer-in-Charge.  The invoice for the balance amount under 
question shall be separately submitted for future consideration of the Owner.  
 

10.0     LIQUIDATED DAMAGES FOR DELAY IN COMPLETION 
 

 For any delays attributable to the Consultant, beyond the Scheduled dates/period of 
completion of various activities as per the agreed work schedule, the Consultant shall 
pay to REC Transmission Projects Co. Ltd., liquidated damages, and not as penalty, an 
amount worked out at the rate of 1% (one per cent) of total contract value per week or 
part thereof.  However, the total liability of the consultant under this clause shall not 
exceed 10 % (Ten Percent) of the Contract Values as awarded. 

 
11.0  LIABILITY OF THE CONSULTANT  
 

Should any defect or inadequacy appear in the study carried out and report submitted 
by the Consultant prior to the date of final acceptance of the work by the Owner, the 
Consultant shall perform at its own initiative and free of any cost to REC Transmission 
Projects Co. Ltd., all such services as shall be necessary to remedy the said defect or 
inadequacy. 
 
The Consultant shall be further liable for the consequence of errors and omissions 
arising from the gross negligence on its part or on the part of its employees or associates 
or experts to the extent of the total contract value of this contract. 

 
12.0    TAXES, DUTIES AND INSURANCE 
 

 All taxes (except Service Tax, as applicable), duties, levies, insurance charges, etc. arising 
out of the contract shall be payable directly by Consultant and shall be included in the 
lump sum bid price for the entire scope of work.  REC Transmission Projects Co. Ltd. will 
not bear any expenditure, whatsoever on this account. As regards income tax, surcharge 
on income tax and other corporate taxes, the Consultant shall be responsible for such 
payments to the concerned authorities.  However, the Owner is entitled to deduct TDS as 
per the Government policies/tax rules and regulations. The Consultant shall be liable to 
take/maintain all necessary insurance at its own cost. 
 
The consultant shall also assist RECTPCL in initiating acquisition of Land (applicable 
only in case scope of work for survey includes new Sub-station otherwise this may 
deemed as deleted) and forest clearance (if optimized route is passing through forest 
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land), from concerned authorities as may be required. Any statutory/license fee if 
required to be paid to State/Central Government or any Government body for 
acquisition of land or obtaining forest clearances, shall be paid by REC Transmission 
Projects Co. Ltd. directly to the concerned agency. 
 

13.0 PATENT 
 
13.1 The Consultant shall hold harmless and indemnify the client from and against loss, 

damage and expenses arising from any claim for infringement of patent, copy right, 
design and other such rights in existence or to be granted on an application published 
prior to the completion of this Consultancy with respect to or arising out of the sue or 
supply of design, or any work in accordance with the designs, drawings or specifications 
furnished, approved or recommended by the consultant. 

 
13.2 The Consultant shall promptly notify the client in writing if the Consultant has or has 

acquired knowledge of any patent under which a claim or suit for infringement could 
reasonably be brought because of the use by the client of any information, 
recommendation or specifications, services rendered by the Consultant. 

 
13.3 The Consultant, in such case, shall forthwith at its own cost make and furnish to the 

client alternative designs, drawings, specifications or recommendations to avoid the 
same and without putting the Client to additional cost. 

 
 
 
14.0 SETTLEMENT OF DISPUTE 
 
14.1 Except as otherwise specifically provided in the Contract all disputes concerning 

questions of fact arising under the Contract shall be decided by the Engineer subject to a 
written appeal by the Consultant to the Engineer, whose decision shall be final to the 
parties hereto. 
 

14.2 Any disputes or difference including those considered as such by only one of the parties 
arising out of or in connection with the contract shall be to the extent possible settled 
amicably between the parties. 

 
14.3 If amicable settlement cannot be reached then all disputed issues shall be settled by 

arbitration as provided in ARBITRATION clause. 
 
15.0 ARBITRATION 
 
15.1 In the event of any question, dispute or difference arising out of or in connection with 

this consultancy work, whether during the progress of the work or after its completion, 
abandonment or breach of contract, the same shall be referred for arbitration, for which 
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purpose the Client and the Consultant shall nominate one Arbitrator each.  These 
Arbitrators shall appoint an Umpire not later than one month from the latest date of 
their respective appointment.  The arbitration shall be conducted in accordance with the 
provisions of Indian Arbitration and Conciliation Act 1996, the rules framed hereunder 
and any statutory modifications thereof.  The costs of reference and arbitration award 
shall be payable by the parties to the extent and in a manner as may be determined by 
the Arbitrators or the Umpire.In case the consultant is an Indian Public Sector 
Enterprise / Govt. Dept. (But not a State Govt. Undertaking or Joint Sector Undertaking 
which is not a subsidiary of Central Govt. Undertaking), the dispute arising between the 
Owner and the Consultant shall be referred for resolution to a Permanent Arbitration 
Machinery (PAM) of the Department of Public Enterprises, Govt. of India. 

 
15.2 Notwithstanding the existence of any dispute or difference and/or reference for the 

arbitration, the Consultant shall proceed with and continue without hindrance with the 
performance of the work under the contract with due diligence and expedition in a 
professional manner and the payment due to the consultant shall not be withheld by the 
Client on account of such difference or arbitration proceedings unless such payment is 
subject matter of the arbitration. 
 

15.3 The arbitrators may from time to time with consent of the parties enlarge the time, for 
making and publishing the award.  The venue of arbitration shall be the registered office 
of REC Transmission Projects Co. Ltd. 

 
 
 
 
16.0 TERMINATION OF DEFAULT: 
 
16.1 The Owner may without prejudice to any other remedy for breach of contract, by 

written notice of default sent to the consultant, terminate the contract in whole or in 
part. 
a. If the consultant fails to deliver any or all of the services within time period(s) 

specified in the contract or any extension thereof granted by the owner in writing. 
b. If the consultant fails to perform any other obligation(s) under the contract or 
c. If the consultant, in either of the above circumstances, does not cure its failure 

within a period of thirty (30) days after receipt of the default notice from the owner. 
 
16.2 In the event the Owner terminates in whole or in part, pursuant to Para 16.1.0, the 

owner may get the services done, upon such terms and in such manner as it deems 
appropriate, similar to those not rendered, and the consultant shall be liable to the 
Owner for any excess costs for such similar services.  However, the consultant shall 
continue performance of the contract to the extent not terminated. 

 
17.0 TERMINATION FOR CONVENIENCE  
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17.1 The Owner, may by written notice sent to the consultant, terminate the contact, in whole 

or in part, at any time for its convenience,  The notice of termination shall specify that 
termination is for owner’s convenience, the extent to which performance of work under 
the contract is terminated and the date upon which such termination become effective. 

 
17.2 The studies/services that are completed and ready for final reporting within thirty (30) 

days after the consultant’s receipt of notice of termination shall be accepted by the 
Owner at contract terms and prices.  For the remaining services, the Owner may elect,a)   
To have any portion completed and delivered at the contract terms  
  and prices and/or. 

 
 b)   To cancel the remainder and pay to the Consultant an agreed amount 
 for partially completed services. 
 

18.0 TERMINATION FOR INSOLVENCY 
 
18.1 The owner may at any time terminate the Contract by giving written notice to the 

Consultant, without compensation to the Consultant, if the Consultant becomes 
bankrupt or otherwise insolvent, provided that such termination will not prejudice or 
affect any right of action or remedy which has accrued or will accrue thereafter to the 
Owner. 

 
18.2 Upon termination of the contract at any time for whatever reason by REC Transmission 

Projects Co. Ltd. compensation shall be payable to the Consultant for all services 
performed satisfactorily until the date of termination.  In addition the Consultant will be 
paid for such of those items of work, which have been partially completed as per 
conditions stipulated under relevant clause. The Consultant shall provide available 
documentary evidences to this effect, acceptable to REC Transmission Projects Co. Ltd. 

 
18.3 Following issuance by REC Transmission Projects Co. Ltd. of a notice of termination and 

prior to the effective date of such termination, the Consultant shall: 
 

a. Terminate performance of work in progress under the contract on the date and 
to the extent specified in the notice of termination. 

 
b. Incur no further costs for services except as necessary to complete performance 

of any portion of the work under the contract not terminated by the said notice. 
 

c. Terminate all outstanding orders, service contracts and sub-contracts to the 
extent that they relate to the performance of work terminated by the notice; 

 
d. Transfer title and deliver to REC Transmission Projects Co. Ltd. in the manner, at 

the times and to the extent, if any, as directed by REC Transmission Projects Co. 
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Ltd., all completed or partially completed reports, designs, data, maps, plans, 
photographs, specifications, and commutations, etc. which, if the contract had 
been continued, would have been required to be furnished to REC Transmission 
Projects Co. Ltd.The termination of the contract shall not relieve the Consultant 
of its duties and liabilities as per the contract for the portion of the services 
performed prior to the effective date of termination. 

 
19.0 SIGNING OF AGREEMENT 

The Consultant will prepare a draft contract agreement for the consultancy assignment, 
as per the format to be provided by the owner, of its review and approval within ten 
(10) days of issue of Letter of Award.  Upon approval of the same, the authorized 
signatory of Consultant will be required to sign the contract agreement.  The Consultant 
will make and submit at no extra cost to REC Transmission Projects Co. Ltd. five (5) 
copies of such agreement to immediately after signing of it by both parties. 

 
20.0 GOVERNING LAWS 

This Consultancy work shall be governed by the Indian Laws for the time being in force 
and the Delhi Courts alone shall have the jurisdiction. 

 
21.0 SUSPENSION OF THE OBLIGATION 
 
21.1 The obligations stipulated in this specification can only be suspended in the case of any 

particular item or work, in the event of Force Majeure as defined in clause 20.0.0 or as 
the result of an agreement between the parties. 

 
21.2 In the event of Force Majeure, neither of the parties may be considered in default of its 

obligations under the terms of the Specifications. 
 
22.0 FORCE MAJEURE 
 
22.1 Force Majeure is hereby defined as any cause which is beyond the control of the 

Consultant or REC Transmission Projects Co. Ltd. as the case may be, which they could 
not have foreseen and which substantially affect the performance of contract such as:  

 
a) Natural Phenomena including but not limited to floods, draughts, earthquakes 

and epidemics.  
 
b) Acts of any government, domestic or foreign, including but not limited to war,    

declared or undeclared, priorities, embargoes, etc.  Provided either party shall 
within fifteen (15) days from the occurrence of such a cause notify the other in 
writing of such cause. 
 

23.0 HANDLING OF DOCUMENTS 
 



NER System Strengthening Scheme– II  
Page 37 

 

23.1 All plans, design calculations, studies, data, maps, drawings and specifications prepared 
by the consultant in connection with the services to be provided by the Consultant shall 
be the property of the Owner, As when required or upon termination of the Contract, the 
aforesaid documents, prepared specifically for this Study (including originals), shall be 
handed over to the Owner before final acceptance or thereafter. 

 
23.2 The consultant shall take all necessary steps to ensure confidential handling of all 

matters pertaining to plans, designs, drawings, specifications, methods and any other 
information developed or acquired by him from REC Transmission Projects Co. Ltd. 
under terms of the Contract or in performance thereof. 

 
23.3 The consultant shall not prepare articles or photographs for publication or speeches or 

presentations about the work and /or site and/or plant, contracts and installation in 
which has an interest without prior written consent of., 

23.4 The consultant shall take necessary steps to ensure that all persons employed on any 
work in connection with this contract have noticed that the Indian Official Secrets Act, 
1923 (XIX of 1923) applies to them and shall continue to apply even after the execution 
of such work(s) under the contract. 

24.0 ABANDONMENT OF WORK 
 
24.1 If any work included in the scope of specification to be done by the consultant is 

abandoned or suspended for any cause or reasons, which cannot be attributed to the 
consultant, payment, shall be made on a pro-rata basis for the work actually done and as 
decided by the owner. 

 
25.0 SUB-CONTRACT 

The consultant cannot assign or sub-contract any of this work without the prior written 
consent of REC Transmission Projects Co. Ltd. 
 

26.0 LIMITATION OF LIABILITES 
 
26.1 REC Transmission Projects Co. Ltd. shall in no way be responsible for any liabilities 

arising out of the Consultant’s contractual obligation with the Consultant’s personnel, 
experts, engineers, Sub-contractors, licensors, collaborators, venders, or subsidiaries.   

26.2 The Consultant and REC Transmission Projects Co. Ltd. both agree that each shall 
assume full risk of damages of injury to its own properties, employees and 
representatives caused by any act or omission to act by their respective employees or 
representatives, during the performance. 

 
27.0 CHANGES/ADDITIONS/DELETIONS 
 
27.1 REC Transmission Projects Co. Ltd. shall have the right to request in writing additions or 

changes in the scope of services to be performed by the Consultant.  If in the 
Consultant’s opinion, any such additions or changes affect the completion schedule or 
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the fee, REC Transmission Projects Co. Ltd. will be advised accordingly and the same 
shall be mutually settled.  However, the consultant shall continue to carry out the work 
pending till final settlement if any. 

 
27.2 REC Transmission Projects Co. Ltd. reserves the right to delete any item/s or part 

thereof from the scope of services to be performed by the Consultant.  For such 
purposes REC Transmission Projects Co. Ltd.  shall give to the Consultant a notice in 
writing on receipt of which the Consultant shall take necessary steps as may be directed 
by REC Transmission Projects Co. Ltd. and shall stop incurring any expenditure and 
performing services in connection with the item/s of work so deleted. 

 
27.3 The corresponding fee for the deleted item(s) of work will be arrive based on the fee 

identified in the Contract and shall be deducted from the fee payable to the Consultant 
under the Contract.  The Consultant, however, shall be entitled for the compensation of 
the amount of work and services already performed in connection with item(s) deleted 
from the scope, at a mutually acceptable fee. 

 
28.0 NO WAIVERS 
 

If Owner, in any instance, does not insist upon strict performance of any of the terms of 
the assignment, it shall not be construed as a waiver or relinquishment in the future till 
the assignment is in force and shall not relieve Consultant of any of its responsibilities 
under the assignment.  
 
 

29.0 INSTRUCTIONS AND NOTICES 
All notices to be given on behalf of REC Transmission Projects Co. Ltd. and all other 
actions to be taken on its behalf may be given or taken by the Engineer-in-Charge or any 
officer for the time being entrusted with the functions, duties and powers of the 
Engineer-in-Charge.All instructions, notices and communications, etc., shall be given in 
writing and if sent by registered / speed post to the last known place of business of the 
consultant, shall be deemed to have been served on the dates when in the ordinary 
course of post these would have been delivered to him. 
 

30.0 BANKRUPTCY 
If the Consultant shall become bankrupt or have a receiving order made against him or 

compound with his creditors or being a corporation commence to be wound up, not 
being a voluntary winding up for the purpose only amalgamation or reconstruction, or 
carry on their business under a receiver for the benefit of their creditors or any of them, 
REC Transmission Projects Co. Ltd. shall be at liberty: 

 
1. To terminate the assignment forthwith without any notice in writing to the 

Consultant or to the liquidator or receiver or to any person in whom the consultant 
may become vested. 
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2. To give such liquidator receiver or other person the option of carrying out the 

consultancy assignment subject to their providing a guarantee for the due and 
faithful performance of the assignment up to an amount to be determined by REC 
Transmission Projects Co. Ltd. 

31.0 PROGRESS REPORT 
 
31.1 The Consultant shall prepare and submit to REC Transmission Projects Co. Ltd. weekly 

progress report showing the progress and status of the `Works being performed by him 
including such materials as charts, networks and photograph (if any) as per the 
directives of REC Transmission Projects Co. Ltd.  Draft formats of progress reports shall 
be enclosed by the Consultant with the offer. 

 
31.2 It is understood that submission of such reports and reviews thereof by REC 

Transmission Projects Co. Ltd. shall not be deemed to absolve the Consultant of his 
responsibility of timely completion of the Assignment as per the time schedule indicated 
herein. 

  
32.0 METHODOLOGY OF EXECUTION OF ASSIGNMENT 
 
32.1 Consultant shall clearly bring out in their bid their organization chart and the 

methodology they want to follow of successful execution of the assignment.  Consultant 
along with the organization chart shall indicate the names of key persons proposed to be 
deployed for each activity of the project and their bio data.  They shall also indicate 
separately the works they intent to carryout in their office and estimated Man days.  
Consultant shall also bring out in his bid number of visits to site of the key personnel 
they envisage under the assignment. 

 
32.2 Regular review meetings will be held one in fifteen days (15) in REC Transmission 

Projects Co. Ltd. Office and progress of work will be reviewed.  The engineering co-
ordination and consultant co-ordination procedure will be discussed and decided 
separately during the pre award stage. 

 
33.0 CORRESPONDENCE AND CONTRACT COORDINATION ROCEDURE 
 
33.1 All correspondence during the pre-award stage and during execution of the   contract 

shall be made as per following procedure:- 
 
33.2 On all technical matters pertaining to execution of the contract as per specification in the 

consultant shall directly interact with the Engineer-in-Charge. 
 
33.3 All Correspondence from Owner the Consultant shall be made with the full time 

 Coordinator to be identified by the Consultant and the agreed by the Owner 
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34.0 INSPECTION OF SITE BY CONSULTANT 
 
 The Consultant shall inspect and examine the site and its surroundings and shall satisfy 

himself as to the form and nature of the site, the quantities and nature of work and the 
equipment / materials necessary information as to risks, contingencies, and other 
circumstances, which may influence or affect his tender, before bidding.   

 
35.0 MANPOWER DEPLOYMENT  
 

The Consultant shall deploy task force of well qualified and experienced engineering / 
science executive and draftsmen for this work.  The manpower proposed to be deployed 
for this task shall be guaranteed by the Consultant in his offer both discipline-wise and 
category wise (for Engineers / Scientists and draftsmen) required for completion of 
service included under the scope of the specification.  The Consultant shall depute a 
senior level executive to act as fulltime overall coordinator and focal point for all 
interactions with REC Transmission Projects Co. Ltd. throughout the entire period of 
consultancy assignment.  The bio-data of the Engineering / Scientific personnel 
proposed to be included in the Task Force Should be enclosed with the offer.  The task 
force so proposed is subject to the approval of the Owner.  The owner may ask for 
suitable substitution of Engineers/Scientists in place of the proposed ones, if it so 
desires.   

 
36.0 LIST OF EQUIPMENT / INSTRUMENTS 
 

The Bidder shall provide a schedule of instruments / equipment available with it and/or 
with its collaborators (s)/ laboratories, which are intended to be used for each area of 
study separately.  Further, the Bidder shall indicate in Schedule-4 the list of equipment 
proposed to be deployed for the study.   
 
REC Transmission Projects Co. Ltd. shall not make any additional payment for any type 
of equipment / accessories required by the consultant for this package or for any other 
purpose. 

 
37.0 CO-ORDINATION PROCEDURE 
 

The Consultant shall propose in its offer the detailed co-ordination procedure with the 
owner for performing the services.  The system to be adopted shall provide control and 
continuity of all functions.  Owner’s participation in the major decisions shall be 
essential to the extent desired by the owner.  The coordination procedure and schedules 
of coordination review meeting between the Owner and the Consultant shall be 
mutually discussed and finalized before award of the contract.   

 
38.0 COLLABORATION 
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The Consultant will be required to furnish the details its collaboration arrangement with 
various laboratories, institutions and other organizations along with consent letters 
from the collaborators categorically agreeing to carry out the assignment till the 
completion of the study.  Such consent letter must contain a declaration that the consent 
given by the collaborator is irrevocable till successful completion of the assignment.  The 
proposal will also precisely outline the responsibilities and task to be undertaken by the 
collaborator (s).  The consent letters from the collaborators shall be enclosed with the 
Bid.   

 
39.0 ASSOCIATION OF REC TRANSMISSION PROJECTS CO. LTD. 
 

REC Transmission Projects Co. Ltd. may depute its Engineer / Representative to be 
present during the entire course of studies or any part thereof.  The 
Engineer/authorized representatives will have to be provided necessary information 
when asked for.  He may further monitor the field and laboratory activities, and 
supervise the finalization of the documents.  The engineers will also discuss results of 
studies and may suggest different cases to be studied.  The Consultant shall provide all 
facilities for REC Transmission Projects Co. Ltd. Engineers / Representatives to have 
fruitful participation in the work.  The Consultant will submit all study results draft 
sections / documents to the EIC for his approval and the final document will be 
prepared after incorporating changes / modifications / additions / alterations suggested 
by the EIC. 

 
40.0 LANGUAGE 

 
The offer must be submitted in English language, all documents, specifications, 
schedules, notices correspondences, operation & maintenance instructions, drawings or 
any other written material in connection with this work shall be in English language. 

 
41.0 UNITS & INDIAN STANDARDS / CODES / REGULATIONS 
 

Indian Standards, codes and regulations, wherever applicable, shall be adopted and 
adhered to by the Consultant.  In case of such Indian standards / codes / regulations 
being not available in particular areas, applicable and accepted International standards 
shall be followed. 

 
42.0 OWNER`S RIGHT 
 

Owner reserves the right for the following:  
a) Rejection of any or all offers without assigning any reason whatsoever.  
b) Rejection of any offer which is incomplete with regard to the required information of 

scope of work. 
c) Review of the work performed by the Consultant either himself or through another 

Consultant separately appointed by him and ask for any clarification and changes / 
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modifications to the work performed by the Consultant.  Such changes shall be 
mutually discussed and agreed upon between the Owner and Consultant in his work 
without any cost and liability to the Owner and without any dilution of the 
responsibility of the consultant.   

 
43.0 TRAVEL EXPENSES 
 

The travel expenses incurred by the Consultant’s personnel for journeys to site or REC 
Transmission Projects Co. Ltd. Office or anywhere in connection with the study under 
Scope of this Specification  will be borne by the Consultant and the owner will not take 
any responsibility whatsoever on this account 

 
44.0 ACCESS TO Consultant’s OFFICE / WORK SITE 
 

The authorized representative (s) of REC Transmission Projects Co. Ltd. shall be 
provided access to the Consultant’s and/or its Associates premises or to the work site at 
any reasonable time during the currency of this work for expediting, inspection & 
checking of the progress of the Consultant’s work. 
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TECHNICAL SPECIFICATIONS FORSURVEY USING MODERN SURVEY TECHNIQUES & 
PREPARATION OF REPORT  

 
1. General Information & Scope Of Work 

 
1.1. The technical specification covers survey using modern survey techniques including route 

alignment of transmission line, identification of sub-stations sites and preparation of 
Report of the transmission system for the following Project: 
 

NER System Strengthening Scheme– II  
 

S. No. Scheme/Transmission works Approx line 
length kms 

1. Biswanath Chariyalli (NER PP) – Itanagar 
(Zebra conductor) 132 kV D/C line 

95 

2. Silchar– Misa 400kV D/C (Quad) line 200 
3. Ranganadi - Nirjuli 132 kV D/C line 40 
4. Imphal - New Kohima 400 kV D/C line (to be 

initially operated at 132 kV) 
150 

5. Surajmaninagar-P. K. Bari 400 kV D/C (to be 
initially operated at 132 kV) 

65 
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The scope of work inter-alia shall include the following:- 
 
a. Route Alignment using satellite imageries of NRSA and Survey of India maps to the 

extent required, inter-alia including :- 
 
i. Identification of three alternative route alignments & selection of optimized route 

alignment in consultation with the Owner. This shall be done using low resolution 
satellite imageries of NRSA and Survey of India maps. The output shall be in the form 
of final route alignment on digitized topographical map with latest details/features 
upto 8 kms on both sides of selected route alignment (both in hard & soft copies). 

 
ii. Digital terrain modeling wherever required along the selected route using contour 

data from duly updated topographical maps. 
 

iii. Walk-over Survey of the route alignment (finalized in consultation with the Owner). 
 

iv. Preparation of Survey Report including identification and explanation of route 
constraints (like Forest, Animal/Bird sanctuary, reserve coal belt areas, oil pipe 
line/underground inflammable pipe lines etc.), infrastructure details available 
enroute, various clearances required in the final route alignment, etc. 

 
b. The scope shall also include three dimensional perspectives for terrain characteristics for 

the purpose of selection of appropriate route alignment. 
 

c. Preparation of Survey Report incorporating the details as per Annexure-A 
 

d. Initiation of any forest clearance based on walk over survey of final route alignment, 
including filing of application and follow-up/co-ordination with the concerned 
Authorities. 
 

e. Estimation of the land required for the substations considering the scope of the 
substations specified at Clause 1.1 above including provision of staff quarter. Preparation 
of Single Line Diagram for assessment of land requirement including identification of 
three alternative of sites for the substation as detailed in Clause 4.0 hereinafter and assist 
in Land acquisition including filing of application and follow-up/co-ordination with the 
concerned Authorities 
 

f. Preparation of alternative site identification Report incorporating the details as per 
Annexure-A 

 
1.2. The quantities indicated in the scope of work are provisional. The final quantities for 

route alignment & survey (quantities in “kms” unit) shall be the route length along 
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the optimized route alignment. The route alignment shall be carried out by the 
Contractor as per the technical specifications stipulated herein.  

1.3. The Contractor must note that the Owner shall not be responsible for loss or damage 
to properties, trees etc. due to contractor’s work during survey. The Contractor shall 
indemnify the Owner for any loss or damage to properties, trees etc. during the 
survey work. 

1.4. The Contractor should note that Owner will not furnish the NRSA satellite imageries 
or topographical maps prepared by Survey of India but will make available 
assistance that may be required in obtaining these by providing letters of 
recommendations, if required to concerned authorities. Bidder shall give along with 
their bid, clause by clause commentary indicating their confirmation / comments/ 
observation in respect of all clauses of technical specification. 

1.5. The work shall be carried out by the contractor using modern surveying techniques. 
The bidder shall indicate in his offer, the detailed description of the procedure to be 
deployed. The details of the equipment & facilities including software’s for image 
processing, etc. available with the bidder or his associates shall also be furnished 
with the bid. 

1.6. Any other activity not specifically mentioned in this specification but required for 
successful completion of the scope of work shall be deemed included in the scope of 
the Consultant, without any cost implication to the Owner. 
 

1.7.     Location Details 
 

 The bidders may visit the site to acquaint themselves with the terrain etc. For this 
purpose or for any other clarifications, they may contact RECTPCL at the following 
address: 

 
Chief Executive Officer, 
REC Transmission Projects Company Ltd, 
(a subsidiary of Rural Electrification Corporation Ltd.) 
#12-21, Upper Ground Floor,  
Antriksh Bhawan,  
22, KG Marg,  
New Delhi – 110 001  
Ph.: (011) 47964705, 47964707 Fax. : (011) 47964747 
Email:  mailto:bgupta@recl.nic.in 
 

2.1 Route Alignment of Transmission Line 
Route Alignment shall be done using satellite imageries of NRSA (PAN & LISS-III 
merged product of minimum resolution corresponding to 1:25,000 scale) and 
Survey of India topographical maps (scale 1:50,000). In case the required Survey of 
India maps are available in digitized form, the same shall only be procured and used 
by the contractor. The contractor shall identify & examine three alternative route 

mailto:bgupta@recl.nic.in
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alignments and suggest to the Owner the optimal route alignment between the 
terminal points. 

 
2.2 Requirement of Transmission Line Routing 
2.2.1 The alignment of the transmission line shall be most economical from the point of 

view of construction and maintenance.  
2.2.2 Routing of transmission line through protected/reserved forest area should be 

avoided. In case it is not possible to avoid the forests or areas having large trees 
completely, then keeping in view of the overall economy, the route should be aligned 
in such a way that cutting of trees is minimum. 

2.2.3 The route should have minimum crossings of Major river, Railway lines, 
National/State highways, overhead EHV power line and communication lines. 

2.2.4 The number of angle points shall be kept to a minimum. 
2.2.5 The distance between the terminal points specified shall be kept shortest possible, 

consistent with the terrain that is encountered. 
2.2.6 Marshy and low lying areas, river beds and earth slip zones shall be avoided to 

minimize risk to the foundations. 
2.2.7 It would be preferable to utilize level ground for the alignment. 
2.2.8 Crossing of power lines shall be minimum. Alignment will be kept at a suitable 

distance from power lines to avoid induction problems on the lower voltage lines. 
2.2.9 Crossing of communication line shall be minimized and it shall be preferably at right 

angle. Proximity and parallelism with telecom lines shall be eliminated to avoid 
danger of induction to them. 

2.2.10 Areas subjected to flooding such as Nalah shall be avoided 
2.2.11 Restricted areas such as civil and military airfield shall be avoided. Care shall also be 

taken to avoid aircraft landing approaches. 
2.2.12 All alignment should be easily accessible both in dry and rainy seasons to enable 

maintenance throughout the year. 
2.2.13 Certain areas such as quarry sites, tea, tobacco and saffron fields and rich 

plantations, gardens & nurseries which will present the Owner problems in 
acquisition of right of way and way leave clearance during construction and 
maintenance, should be avoided. 

2.2.14 Angle points should be selected such that shifting of the point within 100 m radius 
shall be possible at the time of construction of the line. 

2.2.15 The line routing should avoid large habitations, densely populated areas, Forest, 
Animal/Bird sanctuary, reserve coal belt areas, oil pipe line/underground 
inflammable pipe lines etc. to the extent possible.  

2.2.16 The areas requiring special foundations and those prone to flooding should be 
avoided. 

2.2.17 For examination of the alternatives & identification of the most appropriate route, 
besides making use of information/data/details available/extracted through Survey 
of India Topographical maps and computer-aided processing of NRSA’s satellite 
imagery, the contractor shall also carryout reconnaissance/walk over survey for 
verification & collection of additional information /data /details.  
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2.2.18 The contractor shall submit his preliminary observations & suggestions along with 
various information/data /details collected and also processed satellite imagery 
data, scanned topographical map data marked with the alternative routes etc. The 
final evaluation of the alternative routes shall be conducted by the contractor in 
consultation with Owner’s representatives and optimal route alignment shall be 
proposed by the contractor. Site visit and field verification shall be conducted by the 
contractor for the proposed route alignment. 

2.2.19 Final digitized route alignment drawing with latest topographical and other 
details/features including all rivers, railway lines, canals, roads etc. upto 8 kms on 
both sides of selected route alignment shall be submitted by the contractor for 
Owner’s approval along with report containing other information/details as 
mentioned above. 

2.2.20 The co-ordinates of all the angle points as well as other important crossings, 
landmarks etc. shall be recorded using GPS instrument. For all such locations, 
permanent land marks such as rock, boulders, culverts etc. shall be provided with 
suitable white paint marks with directional and REC markings. 

3.1.1 Tower Scheduling 
       The following shall be borne in mind: 

a) Span 
The maximum length of a section shall not exceed 5 Km in plain terrain and 3km in 
hilly terrain.  A section point shall comprise of tension point with DB/B type or DC/C 
type or DD/D type towers as applicable. The normal span shall be considered as 350 
m for 220 kV, 400 m for 400 kV lines and 450 m for 765 kV lines.  
b) Road Crossing 
At all important road crossings, the tower shall be fitted with double suspension or 
tension insulator strings depending on the type of tower. 
c) Railway Crossings 
All the railway crossings enroute the transmission line shall be identified by the 
Contractor. The crossings shall be supported on DD/D type towers on either side. 
The crossing span will be limited to 300 meters. 
d) River Crossings 

 Suitable type of suspension/tension tower shall be used for river crossings. For non 
navigable river, clearance shall be reckoned with respect to highest flood level 
(HFL). 
e) Power line Crossings 
Where this line is to cross over another line of same voltage or lower voltage, DA/A 
type towers with suitable extensions shall be used. 
Provisions to prevent the possibility of its coming into contact with other overhead 
lines shall be made in accordance with the Indian Electricity Rules, 1956 as amended 
up to date.  In order to reduce the height of crossing towers it may be advantageous 
to remove the ground wire of the line to be crossed (if this is possible and permitted 
by the owner of the line to be crossed). 
 
Minimum clearance in meters between lines when crossing each other: 
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S. No. 
Nominal System 

Voltage 
110-132kV 220kV 400kV 800kV 

1.  110-132KV 3.05 4.58 5.49 7.94 
2.  220KV 4.58 4.58 5.49 7.94 
3.  400KV 5.49 5.49 5.49 7.94 
4.  800 KV 7.94 7.94 7.94 7.94 

 
For power line crossings of voltage level of 132 kV and above, an angle tower shall be 
provided on either side of DA/A type tower to act as temporary dead end condition 
with proper guying. 

 
 
 
f) Telecommunication Line Crossings 

The angle of crossing shall be as near to 90 degree as possible.  However, deviation 
to the extent of 30 degree may be permitted under exceptionally difficult situations. 

 
3.2 Clearance from Ground, Building, Trees etc. 

Clearance from ground, buildings, trees and telephone lines shall be provided in 
conformity with the Indian Electricity Rules, 1956 as amended up to date. 
The contractor shall also intimate the owner, his assessment about the likely amount 
of tree and crop compensation etc. required to be paid by the owner during 
execution stage. This assessment shall be done considering prevailing practices/ 
guidelines, local regulation and other enquiries from local authorities. 

3.3 Survey Report 
3.3.1 Each angle point location shall be shown with detailed sketches showing existing 

close-by permanent land marks such as specific tree(s), cattle shed, homes, tube 
wells, temples, electric pole/tower, telephone pole, canal, roads, railway lines etc. 
The relative distance of land marks from the angle points and their bearings shall be 
indicated in the sketch. These details shall be included in the survey report. 

3.3.2 Information w.r.t. infrastructure details available enroute, identification and 
explanation of route constraints, etc shall also be furnished in the Survey report and 
shall inter-alia include the following: 

3.3.2.1 All observations which the Contractor thinks would be useful to the construction of 
the transmission lines mentioned under scope of work are to be reported. 

3.3.2.2 Some portions of the line may require clearance from various authorities. The 
Contractor shall indicate the portion of the line so affected, the nature of clearance 
required and the name of concerned organizations such as local bodies, 
municipalities, P&T (name of circle), Inland navigation, Irrigation Department, 
Electricity Boards and Zonal railways, Divisional Forest Authorities etc. 
 

4.0  Sub Stations 
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4.1 The contractor shall estimate and verify the requirement of land for the scope of the 

substations mentioned at clause 1.1, including provision of staff quarters and for 
this purpose, the contractor shall prepare a Single Line Diagram for the Sub-station 
in order to assess the requirement of land. The contractor shall identify a minimum 
of three sites of adequate size for sub-station. The optimum location of sub-station 
shall be finalized in consultation with the Owner. The Contractor shall estimate the 
cost of the proposed site keeping in view the area required (including provision of 
staff quarters) and the prevalent rate/acre for various types of land, which shall 
also be separately indicated. The details as per Annexure-A shall be furnished for 
each of the proposed alternative sites of the sub-station. 

 
5.0 Statutory Regulations and Standards 
5.1 Statutory Regulations 
 The Contractor is required to follow local statutory regulations stipulated in 

Electricity (Supply) Act 2003, Indian Electricity Rules, 1956 as amended and other 
applicable local rules and regulations. 

6.0 Completion Period for Survey using Modern Survey Techniques and 
preparation of report 

6.1  Submission of alternate route alignments for transmission line, finalization of 
optimized route alignments of Transmission Line in consultation with the Owner, 
walk over survey of optimized route, identification of three alternatives for sub-
station land, submission of draft report, Final report (duly incorporating 
comments/suggestions of Owner within 7 days, after receiving comments, 
suggestions) etc. shall be completed within 3 months from the date of LOA. The 
major milestone activities for the packages shall be as under: 
 

Submission of draft Report to RECTPCL Within 75 Days from date of 
LOA 

Comments/suggestions by RECTPCL on 
draft report 

Within 8 days of submission 
of draft Report 

Submission of Final Report along with all 
deliverables 

Within 7 days  
(Total completion period of 3 
months) 

 
6.2 The Consultant’s scope of work shall also include assisting RECTPCL in initiating 

acquisition of Land (applicable only in case scope of work for survey includes new 
Sub-station otherwise this may be deemed as deleted) and forest clearance (if 
optimized route is passing through forest land), from concerned authorities as may 
be required. Any statutory/license fee if required to be paid to State/Central 
Government or any Government body for acquisition of land or for obtaining forest 
clearances, shall be paid by REC Transmission Projects Co. Ltd. directly to the 
concerned agency. 
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All the above activities shall be carried out by the successful bidder till issuance of 
LOI and signing of all agreements with the Transmission Service Provider (TSP). 
The details and documents as may be obtained in relation to the project shall be 
handed over to the TSP on as-is-where-is basis, so that TSP may take further action 
to obtain consents, clearances and permits.  

 
Bidders may please note that the estimated time period for selection of bidder 
(TSP) for Transmission System for NER System Strengthening Scheme– II is about 
5 months from the date of issue of the Letter of Award. However, this could undergo 
a change and completion of all activities (up to transfer of shell company to the 
selected bidder and signing of all agreements by the selected bidder) by RECTPCL 
will be the terminal point for carrying out the aforesaid activities. In case, actual 
completion period is more than the above schedule (i.e. about 5 months), the 
Consultant shall perform such work without any additional cost/fees. 

 
6.3 The Consultant shall be required to attend the meetings/conference with the 

prospective bidders or any other agency as intimated by REC TPCL to clarify the 
issues relating to Final Report on Survey during the Bidding Process of selection of 
bidder for Transmission System for NER System Strengthening Scheme– II  

7.0 Deliverables: 
    

All the deliverables, as mentioned in this clause and Technical Specifications 
(Volume-III) shall be submitted. 

 
7.1 The consultant will submit progress report for all the works/ studies/ survey every 

fortnight as per the format mutually agreed upon. 
 
7.2  The consultant will submit three (3) copies of the draft report with requisite plans 

& drawings in English language. 
 
7.3  The consultant will submit Twenty Five (25) copies of Final Report (high quality 

printout) with requisite plans & drawings in English language. The Final Report 
should be submitted within 7 days after comments of RECTPCL on draft Report. The 
final report and drawings (both hard copy as well as soft copy) shall also include the 
GPS coordinates of selected points of the final route as per specifications. 

 
7.4  Twenty Five (25) soft copies (CD) shall also be submitted for the Report along with 

drawings. 
 
7.5  All raw data for all the studies/ reports/ surveys shall also be submitted. 
 
7.6  All reports shall be submitted in A4 size sheets, properly bound and printed using 

good quality paper & material. 
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7.7 Any other deliverable as per scope of work defined in Technical specifications 
(Volume-III). 
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Annexure - A 
Content of Work for Report 

 
 

Description 

1. Project Highlight 
2. Brief Background  
3. Scope of Work 
4. Complete technical profile of the project giving technical parameters of the Transmission 

System & equipment.  
5. Metrological data like temp., humidity, rainfall, wind zone, pressure & wind direction. 
6. DETAILS RELATED TO TRANSMISSION LINE  

a. Survey Report covering the scope of work detailed in the specification with all maps & other 
enclosures including details of the following enroute the transmission line  

b. Places of Archaeological importance, river, streams, Estuary, sea, hills/ mountains etc.  
c. Places of Historical, Cultural, Religious or Tourist importance 
d. Defense installation 
e. Railway Crossings 
f. Power Line / Telecom Line Crossings 
g. Land Availability (if required for acquisition)  

i. Extent of land available  
ii. Land use pattern (agricultural, barren, forest etc.) 

iii. Land ownership (Govt. Pvt., tribal, non-tribal etc.) 
h. Environmental and social aspect 

i. Forest Involvement / Clearance 
ii. Social Issue / R&R Measure 
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7. DETAILS RELATED TO SUB-STATION 
 
Following details need to be provided for each alternative. 
 
7.1  Land 
 
a) Size (Acre)(Mtr. x Mtr) 
b) Govt. /Private/Forest land 
c) Agriculture/Waste land 
d) Development 
e) Approximate cost 
f) Type of soil 
g) No. of Owners 
h) Environment/Pollution in the vicinity 
i) Location with reference to nearest town 
j) H.F.L. Date 
k) Diversion of Nallah/Canal required 
l) Slope 
m) Extent of leveling required 
n) Land acquisition feasibility 
o) Rate of Govt. Land 
p) No. of Owners 
q) Extent of approach 
r) Planned/unplanned development 
s) Size of sites (m x m) 
t) No. of families displaced 
u) Level of site with reference to road level 
v) Distance from sea shore 
w) Approach 
 
7.2  Obstacles in reaching site 
 
a. Nearby main road 
b. Length of approach road to be constructed 
c. Distance from main road 
d. Nearest railway station (BG/MG) 
e. Unloading facility at railway station 
f. No. of Culverts required 
g. Nearest EHV line 
h. Length of line between this site &nearest substation for construction power 
i. Length of proposed line (Approx.) 
j. Additional crossings 
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k. Frontage for line take off 
l. Telephone/Telegraph line 
 
 
7.3  Community Facilities 
 
a) Drinking Water 
b) Drainage 
c) Distance from 

 Post Office 
 Telephone 
 School 
 Market 

d) Security 
e) Availability of construction water 
f) Availability of drinking water 
 
8.0  Any Other detail
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Annexure-1 

 
Form of Contract Performance Guarantee 

 
 

Performa of Contract Performance Guarantee (With due stamp duty if applicable) 
 
 
Ref. No.____________________      Dated: __________________ 
 
Bank Guarantee No._____________ 
 
To,  
 REC Transmission Projects Company Limited, 
 __________________________________ 
 __________________________________ 
 India 
 
In consideration of REC Transmission Projects Company Limited having its Office at 
______________________________________________________________________________(hereinafter referred to as 
“RECTPCL” which expression shall unless repugnant to the content or meaning thereof include 
all its successor, administrators and executors) and having entered into an agreement dated 
__________ issued Purchase Order No._____________________________________ dated ________with/on M/s 
_________________________________________ (hereinafter referred to as  “The Supplier” which expression 
unless repugnant to the content or meaning thereof, shall include all the successors, 
administrators and executors). 
 
WHEREAS, the Supplier having unequivocally accepted to supply the materials as per terms and 
conditions given in the Agreement dated _________ Purchase Order No. ________________ dated ____ 
and RECTPCL having agreed that the Supplier shall furnish to RECTPCL a Performance 
Guarantee for the faithful performance of the entire contract, to the extent of 10% (Ten 
Percent)( or the percentage as per the individual case) of the value of the Purchase Order i.e. 
_______________________________________. 
 
We, __________________________ (“The Bank”) which shall include OUR successors, administrators 
and executors herewith establish an irrevocable Letter of Guarantee No. _____________ in your 
favour for account of ___________________________________ (The Supplier) in cover of Performance 
Guarantee in accordance with the terms and conditions of the Agreement/Purchase Agreement 
Order. 
 
Hereby, we undertake to pay upto but not exceeding (say _______________________________ only) upon 
receipt by us of your first written demand accompanied by your declaration stating that the 
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amount claimed is due by reason of the supplier having failed to perform the Agreement and 
despite any contestation on the part of above named supplier. 
 
 this bank guarantee will expire on __________ including 30 days of claim period and any claims 
made hereunder must received by us on or before expiry period after which date this Letter of 
Guarantee will become of no effect whatsoever whether returned to us or not. 

 
 
 
______________________________ 
Authorized Signature 
Chief Manager/Manager 
Seal of Bank 
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DRAFT CONTRACT AGREEMENT 
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Annexure-2 
 

Draft Contract Agreement 
 
This CONTRACT (hereinafter, together with all Appendices attached hereto and forming an 
integral part hereof, called the “Contract”) is made the _______ day of the month of ________ 2015, 
between, on the one hand _________ (hereinafter called the “Owner”) and, on the other hand, 
________________ (hereinafter called the “Consultants”).  
 

WHEREAS 
 
(A) The Owner intends to hire Consultant to provide the Consultancy service for survey 

using modern survey techniques and preparation of report for NER System 
Strengthening Scheme– II for which RECTPCL has been appointed as Bid Process 
Coordinator by Ministry of Power, Govt. of India. 

 
(B) The Owner has requested the Consultants to provide certain consultancy services 

required for the Project as defined hereinafter (hereinafter called the “Services”). 
 
(C) The Consultants, having represented to the Owner that they have required professional 

skills, personnel and technical resources agreed to provide the Services on the terms 
and conditions set forth in this Contract; 

 
 NOW THEREFORE the parties hereto hereby agree as follows: 

 
1. GENERAL PROVISIONS 
 
1.1 Definitions 
 

Unless the context otherwise requires, the following terms whenever used in this 
Contract have the following meanings: 

 
(a) “Applicable Law” means the laws and any other instruments having the force of law 

in the Owner’s country, as they may be issued and in force from time to time; 
 
(b) “Contract” means this Contract together with all Appendices/ Attachments and 

including all modifications made in accordance with the provisions of Clause 2.5 
hereof between the Owner and the Consultants; 

 
(c) “Effective Date” means the date on which this Contract comes into force and effect 

pursuant to Clause-2.l hereof; 
 
(d) “Personnel” means persons hired by the Consultants as employees and assigned to 

the performance of the Services or any part thereof’.  
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(e) “Party” means the Owner or the Consultants, as the case may be; 
 
(g) “Services” means the work to be performed by the Consultants pursuant to this 

Contract for the purposes of the Project, as described in Appendix-A hereto. 
 
(h) “Starting Date” means the date referred to in Clause-2.2 hereof; 
 
(i) “Third Party’ means any person or entity other than the Owner, the Consultants or a 

Consultant. 
 
1.2 Relation between the Parties 
 

Nothing contained herein shall be construed as establishing a relation of master and 
servant or of agent and principal as between the Owner and the Consultants. The 
Consultants, subject to this Contract, have complete charge of personnel performing the 
Services and shall be fully responsible for the Services performed by them or on their 
behalf hereunder. 

 
1.3 Law Governing Contract 
 

This Contract, its meaning and interpretation, and the relation between the Parties shall 
be governed by the Applicable Law of India. 

 
1.4 Language 
 

This Contract has been executed in the English language, which shall be the binding and 
controlling language for all matters relating to the meaning or interpretation of this 
contract. 

 
1.5 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 
 

1.6 Notices  
1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to 

this Contract shall be in writing. Any such notice, request or consent shall be deemed to 
have been given or made when delivered in person to an authorized representative of 
the Party to whom the communication is addressed, or when sent by registered mail, 
telex, telegram or facsimile to such Party at the following address: 

 
 

For the Owner: 
Attention:_____________________ 
Facsimile: _______________________ 
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For the Consultants:  
Attention:_________________ 
Facsimile___________________________ 
 

1.6.2 Notice will be deemed to be effective as follows 
 

(a) In the case of personal delivery or registered mail, on delivery; 
(b) In case of telegrams, ninety six (96) hours following confirmed transmission; and 
(c) In the case of facsimiles, seventy two (72) hours following confirmed transmission. 

 
1.6.3 A Party may change its address for notice hereunder by giving the other Party notice of 

such change pursuant to this Clause. 
 
1.7 Location 
 

The Services shall be performed at Delhi or at such location required / approved by 
Owner. 

 
1.8 Authority of Consultants 
  

The Consultants hereby authorize _________________ to act on their behalf in exercising the 
entire Consultants’ rights and obligations towards the Owner under this Contract, 
including without limitation the receiving of instructions and payments from the Owner. 
 

1.9 Authorized Representatives 
Any action required or permitted to be taken, and any document required or permitted 
to be executed under this Contract, may be taken or executed: 

 
(a)  On behalf of the Owner by _________ or his designated representative; 
(b)  On behalf of the Consultants by _______ or his designated   representative. 

 
1.10 Taxes and Duties 
 

The consultants and the personnel shall pay the taxes including duties, fees, levies and 
other impositions levied under the existing, amended or enacted laws during life of this 
contract (excluding Service Tax) and the Owner shall perform such duties in regard to 
the deduction of such tax as may be lawfully imposed. 

 
2.0 COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF 

CONTRACT 
 
2.1 Effectiveness of Contract 
 

This Agreement will become effective upon signing by both the parties.  
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2.2 Commencement of Services 
 

The Consultants shall begin carrying out the Services immediately viz. from the date of 
issue of LOI/Letter of Award (the “Starting Date”), or on such date as the Parties may 
agree in writing. 

 
 
 
2.3        Expiration of Contract 
 

Unless terminated earlier pursuant to Clause-2.8 hereof, this Contract shall terminate 
when, pursuant to the provisions hereof, the Services have been completed and the 
payments of remuneration and reimbursable expenditures have been made. 

 
2.4 Entire Agreement. 
 

This Contract contains all covenants, stipulations and provisions agreed by the parties. 
No agent or representative of either Party has authority to make, and the parties shall 
not be bound by or be liable for, any statement, representation, promise or agreement 
not set forth herein. 

 
2.5       Modification 
 

Modification of the terms and conditions of this Contract, including any modification of 
the scope of the Services, may only be made by written agreement between the parties 
and shall not be effective until the consent of the parties has been obtained. Pursuant to 
Clause-7.2 hereof, however, each Party shall give due consideration to any proposals for 
modification made by the other Party. 
 

2.6 Force Majeure 
 
2.6.1  Definition 
 

In the event of either party being rendered unable by Force Majeure to perform any 
obligation required to be performed by them under the CONTRACT, the relative 
obligation of the party affected by such Force Majeure shall be suspended for the period 
during which such cause lasts. 
 
The term “Force Majeure” as employed herein shall mean acts of God, War, Civil Riots, 
Fire directly affecting the performance of the CONTRACT, Flood and Acts and 
Regulations of respective government of the two parties, namely RECTPCL and the 
Consultant. 
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Upon the occurrence of such cause and upon its termination, the party alleging that it 
has been rendered unable as aforesaid thereby, shall notify the other party in writing, 
the beginning of the cause amounting to Force Majeure as also the ending of the said 
clause by giving notice to the other party within 72 hours of the ending of the cause 
respectively. If the deliveries are suspended by Force Majeure conditions lasting for 
more than 2 (two) months, REC shall have the option of canceling this CONTRACT in 
whole or part at his discretion without any liability at his part. 
 
Time for performance of the relative obligation suspended by Force Majeure shall then 
stand extended by the period for which such cause lasts.  
 
 

2.6.2 No Breach of Contract 
 

The failure of a party to fulfill any of its obligations hereunder shall not be considered to 
be a breach of or default under, this Contract in so far as such inability arises from an 
event of Force Majeure, provided that the party affected by such an event has taken all 
reasonable precautions, due care and reasonable alternative measures, all with the 
objective of carrying out the terms and conditions of this Contract. 

 
2.6.3 Measures to be taken 
 

(a) A Party affected by an event of Force Majeure shall take all reasonable measures to 
remove such Party’s inability to fulfill its obligations hereunder with a minimum of 
delay. 

 
(b) A Party affected by an event of Force Majeure shall notify the other Party such event 

as soon as possible, and in any event not later than fourteen (14) days following the 
occurrence of such event, providing evidence of the nature and cause of such event, 
and shall similarly give notice of the restoration of normal conditions as soon as 
possible. 

 
(c) The parties shall take all reasonable measures to minimize the consequences of any 

event of Force Majeure. 
 
2.6.4 Extension of Time 
 

Any period within which a Party shall, pursuant to this Contract, complete any action or 
task, shall be extended for a period equal to the time during which such Party was 
unable to perform such action as a result of Force Majeure. 
 

2.6.5 Consultation 
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Not later than thirty (30) days after the Consultants, as the result of an event of Force 
Majeure, have become unable to perform a material portion of the Services, the parties 
shall consult with each other with a view to agreeing on appropriate measures to be 
taken in the circumstances. 

 
2.7 Suspension 
 

The Owner may, by written notice of suspension to the Consultants, suspend all 
payments to the Consultants hereunder if the Consultants fail to perform any of their 
obligations under this contract, including the carrying out of services, provided that 
such notice of suspension (i) shall specify the nature of the failure, and (ii) shall request 
the Consultants to remedy such failure within a period not exceeding thirty (30) days 
after receipt by the Consultants of such notice of suspension and shall invoke contract 
performance guarantee. 

 
 
 
2.8  Termination 
 
2.8.1 By the Owner 
 

 The Owner may by not less than thirty (30) days’ written notice of termination to the 
Consultants (except in the event listed in paragraph (f) below, for which there shall be a 
written notice of not less than sixty (60) days) such notice to be given after the 
occurrence of any of the events specified in paragraphs (a) to (f) of this Clause-2.8.l, 
terminate this Contract: 

 
(a) If the Consultants fail to remedy a failure in the performance of their obligations 

hereunder, as specified in a notice of suspension pursuant to Clause-2.7 here-in-
above, within thirty (30)days of receipt of such notice of suspension or within 
such further period as the Owner may have subsequently approved in writing; 

 
(b) If the Consultants become insolvent or bankrupt or enter into an agreements 

with their creditors for relief of debt or take advance of any law for the benefit 
or debtors or go into liquidation receivership whether compulsory or voluntary; 

 
(c) If the Consultants fail to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause-8 hereof; 
 

(d) If the Consultants submit to the Owner a statement which has a material effect 
on the rights, obligations or interests of the Owner and which the Consultants 
know to be false; 

 
(e) If, as the result of Force Majeure, the Consultants are unable to perform a 
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material portion of the Services for a period of not less than sixty (60) days; or 
 

 (g)  If the Consultant and/or Consortium Partner/sub-consultant (if applicable) has 
engaged in corrupt or fraudulent practices or is found to have misrepresented 
the facts or has provided false information/documentation. 

 
(f) If the Owner, in its sole discretion and for any reason whatsoever, decides to 

terminate this Contract. 
   
2.8.2 Cessation of Rights and Obligations 
 

Upon termination of this Contract pursuant to Clauses- 2.8.1 hereof or upon expiration 
of this Contract pursuant to Clause-2.3 hereof, all rights and obligations of the parties 
hereunder shall cease, except: 

 
(a) Such rights and obligations as may have accrued on the date of termination or 

expiration, 
(b) The obligation of confidentiality set forth in Clause-3.2.4 hereof, 
(c) Any right which a Party may have under the Applicable Law. 

 
2.8.3 Cessation of Services 
 
 Upon termination of this Contract by notice to pursuant to clauses-2.8.1 hereof, the 

Consultants shall, immediately upon dispatch or receipt of such notice, take all- 
necessary steps to bring the Services to a close in a prompt and orderly manner and 
shall make every reasonable effort to keep expenditures for this purpose to a minimum. 

 
2.8.4  Payment upon Termination 
 

Upon termination of this Contract pursuant to Clause-2.8.1 hereof the Owner shall make 
the following payments to the Consultants: 

 
(a) Remuneration pursuant to Clasue-6 hereof for Services satisfactorily performed 

prior to the effective date of termination; 
 

(b) Reimbursable expenditures pursuant to Clause-6 hereof for expenditures 
actually incurred prior to the effective date of termination; and 

 
(c) Except in the case of termination pursuant to paragraphs (a) to (d) of Clause-

2.8.1 hereof reimbursement of any reasonable cost incident to the prompt and 
orderly termination of the Contract including the cost of the return travel of the 
Consultants’ personnel and their eligible dependents. 

 
3.0 OBLIGATIONS OF THE CONSULTANTS 
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3.1 General 
 
3.1.1 Standard of Performance 
 

The Consultants shall perform the Services and carry out their obligations hereunder 
with all due diligence, efficiency and economy, in accordance with generally accepted 
techniques and practices used with professional engineering and consulting standards 
recognized by professional bodies, and shall observe sound management, and technical 
and engineering practices, and employ appropriate advanced technology and safe and 
effective equipment, machinery, materials and methods. The Consultants shall always 
act, in respect of any matter relating to this Contract or to the Services, as faithful 
advisers to the Owner, and shall at all times support and safeguard the Owner’s 
legitimate interests in any dealings with Third parties. 

 
3.1.2 Law Governing Services 
 

The Consultants shall perform the Services in accordance with the Applicable Law and 
shall take all practicable steps to ensure that the Personnel and agents of the 
Consultants, comply with the Applicable Law. 

 
 
 
 
3.1.3 Conflict of Interest 
 

The consultant shall hold the Owner’s interest paramount, without any consideration 
for future work, and strictly avoid conflict with other assignments or their corporate 
interests.  

 
3.2.1 Consultants Not to Benefit from Commissions, Discounts etc. 
 

The payment of the Consultant shall constitute the Consultant’s only payment in 
connection with this Contract or the Services, and the Consultant shall not accept for 
their own benefit any trade commission, discount, or similar payment in connection 
with activities pursuant to this Contract or to the Services or in the discharge of their 
obligations under the Contract, and the Consultant shall use their best efforts to ensure 
that the Personnel  , and agents of either of them similarly shall not receive any such 
additional payment. 

 
3.2.2 Consultants and Affiliates not to be otherwise interested in Project 
 

The Consultant agrees that, during the term of this Contract and after its termination, 
the Consultant and their affiliates shall be disqualified from providing goods, works or 
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services (other than consulting services) resulting from or directly related to the 
Consultant’s Services for the preparation or implementation of the project. 

 
3.2.3 Prohibition of Conflicting Activities 
 

The consultant and their affiliates shall not engage, either directly or indirectly, in any 
business or professional activities which would conflict with the activities assigned to 
them under this Contract. 
 
The consultant and their affiliates hired to provide services for the proposed assignment 
will be disqualified from services related to the initial assignment for the same project 
subsequently. 
 
In case of rating of the proposed project, for which this consultancy services are being 
provided, then the Consultant and their affiliates will not rate this project nor in any way 
be associated in rating of this project.  

 
3.2.4 Confidentiality 
 

The Consultants and the Personnel of either of them shall not, either during the term or 
within two (2) years after the expiration of this Contract, disclose any proprietary or 
confidential information relating to the Project, the Services, this Contract or the 
Owner’s business or operations without the prior written consent of the Owner. 

 
 
 
 
3.3 Insurance to be taken out by the Consultant 
 

The Consultant shall take out and maintain at their own cost, appropriate insurance 
against all the risks, and for all the coverage, like workers compensation, employment 
liability insurance for all the staff on the assignment comprehensive general liability 
insurance, including contractual liability coverage adequate to cover the indemnity of 
obligation against all damages, costs, and charges and expenses for injury to any person or 
damage to any property arising out of, or in connection with, the services which result 
from the fault of the Consultant or their staff on the    assignment 

 
3.4 Liability of the Consultants 
 

The Consultants shall be liable to the Owner for the performance of the Services in 
accordance with the provisions of this Contract [Note: If the Consultants consist of more 
than one entity, this should be changed to read -“The Consultants and each of their 
Members shall be jointly and severally liable to the Owner-for the performance of the 
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Services] and for any loss suffered by the Owner as a result of a default of the 
Consultants in such performance, subject to the following limitations: 
 
(a) The Consultants shall not be liable for any damage or injury caused by or arising out 

of the act, neglect, default or omission of any persons other than the Consultants or 
the Personnel of either of them; and 

(b) The Consultants shall not be liable for any loss or damage caused by or arising out of 
circumstances over which the Consultants had no control. 

 
3.5 Indemnification of the Owner by the Consultants - 
 

The Consultants shall keep the Owner, both during and after the term of this Contract, 
fully and effectively indemnified against all losses, damage, injuries, deaths, expenses, 
actions, proceedings, demands, costs and claims, including, but not limited to, legal fees 
and expenses, suffered by the Owner or any Third Party, where such loss, damage, 
injury or death is the result of a wrongful action, negligence or breach of Contract of the 
Consultants, or the Personnel or agents of either of them including the use or violation 
of any copyright work or literary property or patented invention, article or appliance. 

 
3.6 Consultants’ Actions Requiring Owner’s Prior Approval 
 

The consultant shall not enter into a sub contract for the performance of any part of the 
Services. However, the consultant can hire the services of Personnel to carry out any 
part of the services, for which, Consultants shall obtain the Owner’s prior approval in 
writing before appointing Personnel to carry out any part of the Services, including the 
terms and conditions of such appointment. The Consultants shall remain fully liable for 
the performance of the services by its personnel pursuant to this contract. 

 
 
 
 
3.7  Reporting Obligations 
 

The Consultants shall submit to the Owner the reports and documents specified in 
Appendix-B hereto, in the form, in the numbers and within the time periods set forth in 
the said Appendix, including any supporting data required by the Owner. 

 
3.8 Documents prepared by the Consultants to be the Property of the Owner: 
 
 All plans, drawings, specifications. designs, reports and other documents prepared by 

the Consultants in performing the Services shall become and remain the property of the 
Owner, and the Consultants shall, not later than upon termination or expiration of this 
Contract, deliver all such documents to the Owner, together with a detailed inventory 
thereof. The Consultants may retain a copy of such documents shall not use them for 
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purposes unrelated to this Contract without the prior written approval of the Owner. 
 
4.0 CONSULTANTS’ PERSONNEL 
 
4.1 General 

 
The Consultants shall employ and provide such qualified and experienced Personnel as 
are required to carry out the Services. 

 
4.2 Description of Personnel 
 

(a) The titles, agreed job descriptions, minimum qualifications and estimated 
periods of engagement in carrying out of the Services of each of the Consultants’ 
Personnel are described in Appendix-C. 

 
(b) If required to comply with the provisions of Clause-3.1.1 of this Contract, 

adjustments with respect to the estimated periods of engagement of Personnel 
set forth in Appendix-C may be made by the Consultants by written notice to 
the Owner, provided: 
 (1) That such adjustments shall not alter the originally estimated period of 

engagement of any individual by more than 10% or one week, whichever 
is larger, and 

 (2) That the aggregate of such adjustments shall not cause payments under 
this Contract to exceed the ceilings set forth in Clause-6.2 of this 
Contract. Any other such adjustments shall only be made with the 
Owner’s written approval. 

 
(c) If additional work is required beyond the scope of the Services specified in 

Appendix-A, the estimated periods of engagement of Personnel set forth in 
Appendix-C may be increased by agreement in writing between the Owner and 
the Consultants provided that any such increase shall not, except as otherwise 
agreed, cause payments under this Contract to exceed the ceilings set forth in 
Clause-6 of this Contract. 

 
4.3 Agreed Personnel 
 

The Consultant hereby agrees to engage the personnel listed by title as well as by name 
in Appendix-C in order to fulfill his contractual obligations under this contract. 

 
4.4 Removal and/or Replacement of Personnel 
 

(a) Except as the Owner may otherwise agree, no changes shall be made in the 
Personnel. If, for any reason beyond the reasonable control of the Consultants, it 
becomes necessary to replace any of the Personnel, the Consultants shall 
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forthwith provide as a replacement a person of equivalent or better 
qualifications, which shall be approved by the Owner. 

 
(b) If the Owner: 

 
(1) Finds that any of the Personnel has committed serious misconduct or has 

been charged with having committed a criminal action, or 
(2) Has reasonable cause to be dissatisfied with the performance of any of 

the Personnel, then the Consultants shall at the Owner’s written request 
specifying the grounds therefore, forthwith provide as a replacement a 
person with qualifications and experience acceptable to the Owner. 

 
(c) Any of the Personnel provided as a replacement under Clauses (a) and (b) above, 

the rate of remuneration applicable to such person as well as any reimbursable 
expenditures (including expenditures due to the number of eligible dependents) 
the Consultants may wish to claim as a result of such replacement, shall be 
subject to the prior written approval by the Owner. Except as the Owner may 
otherwise agree, 

 
(1) The Consultants shall bear all additional travel and other costs arising 

out of or incidental to any removal and/or replacement, and 
 
5.0 OBLIGATIONS OF THE OWNER 
 
5.1 Payment 
 

In consideration of the Services performed by the Consultants under this Contract the 
owner shall make to the Consultants such payments and in such manner as is provided 
by Clause-6 of this Contract. 

 
5.2 Services and Facilities 
 

The Owner shall make available free of charge to the Consultant the Services and 
Facilities listed under Appendix-E. 

 
 
 
6.0 PAYMENTS TO THE CONSULTANTS 
 
6.1 An all inclusive cost of services and contract value payable in Indian Rupees is set forth 

in Appendix-E. 
 
6.2 Terms of Payment: Payment will be made by the owner to the Consultant as follows: 
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S. No. Milestone Payment 

 
1. After submission and acceptance of Draft 

Project Report for NER System 
Strengthening Scheme– II 

40% of Contract Value 
specified for project 

2. After submission & acceptance of the 
Final Report for NER System 
Strengthening Scheme– II including all 
deliverables as detailed in the Technical 
Specification (Volume-III) to the 
satisfaction of the Owner. 

40% of Contract Value 
specified for project 

3. After the LOI has been issued by 
RECTPCL for NER System 
Strengthening Scheme– II to the 
successful developer for the 
Transmission System and the SPV has 
been handed over to the selected bidder 

20% of Contract Value 
specified for project 
 
 

 
  

6.3 The Consultant shall submit the bills to the Owner of firm’s printed bill forms indicating 
the work done by him during the period for which payment is sought. 

 
6.4. The Owner shall cause the payment of the Consultants as per above given in schedule of 

payment above within thirty (30) days after the receipt by the Owner of bills with 
supporting documents. But if the progress is not satisfactory and according to agreed 
work program/schedule the payment may be withheld. 

 
6.5 The final payment under this Clause shall be made only after satisfactory completion of 

the activities mentioned in the ToR is completed. 
 
7.0 LIQUIDATED DEMAGES FOR DELAY IN COMPLETION 
 

 For any delays attributable to the Consultant, beyond the Scheduled dates/period of 
completion of various activities as per the agreed work schedule, the Consultant shall 
pay to REC Transmission Projects Co. Ltd., liquidated damages, and not as penalty, an 
amount worked out at the rate of 1% (one per cent) of total contract value per week or 
part thereof.  However, the total liability of the consultant under this clause shall not 
exceed 10 % (Ten Percent) of the Contract Values as awarded. 

 
8 FAIRNESS AND GOOD FAITH 
 
8.1 Good Faith: 
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The parties undertake to act in good faith respect to each other’s rights under this 
Contract and to adopt all reasonable measures to ensure the realization of the objectives 
of this Contract. 
 

8.2 OPERATION OF THE CONTRACT: 
 
The parties recognize that it is impractical in this Contract to provide for every 
contingency which may arise during the life of this contract, and the parties hereby 
agree that it is their intention that this Contract shall operate fairly as between them and 
without detriment to the interest of either of them and that, if during the tenure of this 
Contract either Party believes that this Contract is operating unfairly, the parties will use 
their best efforts to agree on such action as may be necessary to remove the cause or 
causes of such unfairness, but no-failure to agree on any action pursuant to this Clause 
shall give rise to a dispute subject to arbitration in accordance with Clause-9 hereof. 

 
9.0 JURISDICTION AND APPLICABLE LAW: 
  
 This agreement including all matter connected with this Agreement, shall be governed 

by the laws of India (both substantive and procedural) for the time being in force and 
shall be subject to exclusive jurisdiction of the Indian Courts at Delhi. 

 
10 SETTLEMENT OF DISPUTES: 
 
10.1 Amicable Settlement 
 

Except as otherwise provided elsewhere in the contract, if any dispute, difference, 
question or disagreement arises between the parties hereto or their respective 
representatives or assignees, in connection with construction, meaning, operation, 
effect, interpretation of the contract or breach thereof which parties are unable to settle 
mutually, the same shall be referred to Arbitration as provided hereunder: 
 
1. A party wishing to commence arbitration proceeding shall invoke Arbitration 

Clause by giving 60 days notice to the other party. 
2. The party invoking arbitration shall specify all the points of disputes with details 

of the amount claimed to be referred to arbitration at the time of invocation of 
arbitration and not thereafter. 

3. RECTPCL shall appoint a Sole Arbitrator with the approval of Chairman & 
Managing Director. 

4. It is agreed that there will be no objection that the Arbitrator appointed holds 
equity shares of RECTPCL or is a retired employee of RECTPCL. 

5. If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or 
withdraws for any reason from the proceedings, it shall be lawful for the 
concerned party to appoint another person in his place in the same manner as 
aforesaid. Such person shall proceed with the reference from the stage where his 
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predecessor has left if both parties consent for the same; otherwise, he shall 
proceed de novo. 

6. It is a term of the Contract that neither party shall be entitled for any pre-reference 
or pendent-lite interest on its claims. Parties agree that any claim for such interest 
made by ay party shall be void. 

7. The arbitrator(s) shall give reasoned and speaking award and it shall be final and 
binding on the parties. 

8. The parties to the arbitration will bear the fees and expenses to be determined by 
the arbitrators. 

9. The venue of arbitration will be New Delhi. 
10. Subject to aforesaid, provisions of the Arbitration and Conciliation Act, 1996 and 

any statutory modifications or re-enactment thereof shall apply to the arbitration 
proceeding under this clause. 

 
10.2     The courts of New Delhi alone shall have exclusive jurisdiction on any dispute arising out 

of this contract. 
 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in 
their respective names as of the day and year first above written. 

 
FOR AND ON BEHALF OF [OWNER] 

  
By __________________________ 

 
 Authorized Representative 

 
 FOR AND ON BEHALF OF [CONSULTANTS] 

  
 By __________________________ 

  
 Authorized Representative 

Place; 
Date: 

Encl: Copy of Letter of Award No. _________________ dated __________
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APPENDIX-A 
 

 
DESCRIPTION OF THE SCOPE OF WORK/TERMS OF REFERENCE (ToR) 

 
 

[Give detailed descriptions of the Services to be provided; dates for completion of 
various tasks, place of performance for different tasks; specific tasks to be approved by Owner 
etc.] 
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APPENDIX-B 
 

 
REPORTING REQUIREMENTS 
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APPENDIX-C 
 
 

CONSULTANTS’ AND THEIR KEY PERSONNEL 
 
 

[Give titles (and names, if already available), detailed job descriptions and 
minimum qualifications of key Personnel to be assigned to work and man-days 
for each] 
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APPENDIX-D 
 
 

DUTIES OF THE OWNER 
 

 
The Consultants shall have to make their own arrangements for completing the assignments 
and Owner shall have no duty/responsibility in this regard. 
 
Owner shall make payments as per terms of payment specified in the bidding documents.
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APPENDIX-E 

 
 

(COST OF SERVICES) 
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Annexure-3 
 

PROFORMA OF BANK GUARANTEE 
FOR BID GUARANTEE 

 
 
This deed of Guarantee made this __________day of _________20________by 
_________________________(Name of the bank) having one of its branch at 
__________________________acting through its Manager ( hereinafter called the “Bank”) which 
expression shall wherever the context so requires includes its successors and permitted assigns 
in favour of REC Transmission Projects Company Limited registered under the Companies 
Act,1956, having its Regd. office at Core-4, Scope Complex, 7 Lodhi Road, New Delhi-110003 
(hereinafter called “REC TPCL” ) which expression shall include its successors and assigns. 
 
WHEREAS REC TPCL has invited tender vide their Tender Notice No. ______________ 
Dated________________ to be opened on _______AND WHEREAS 
M/s________________________________(Name of Tenderer) 
having its office at __________________________  (hereinafter called the “Tenderer”), has /have in 
response to aforesaid tender notice offered to (hereinafter called the “Tenderer” ) has/have in 
response to aforesaid tender notice offered to supply/ do the job _______________________________as 
contained in the tender. 
 
AND WHEREAS the Tenderer is required to furnish to REC TPCL a Bank Guarantee for a sum of 
Rs._____________________ (Rupees __________________________________only) as Earnest Money for 
participation in the Tender aforesaid. 
 
AND WHEREAS, we_____________________ (Name of the Bank) have at the request of the tenderer 
agree to give RECTPCL this as hereinafter contained. 
 
NOW, THEREFORE, in consideration of the promises we, the undersigned, hereby covenants 
that, the aforesaid Tender shall remain open for acceptance by RECTPCL during the period of 
validity as mentioned in the Tender or any extension thereof as REC TPCL and Tenderer may 
subsequently agree and if the  
Tenderer for any reason back out, whether expressly or impliedly, from his said Tender during 
the period of its validity or any extension thereof as aforesaid or fail to furnish Bank Guarantee 
for performance as per terms of the aforesaid Tender, we hereby undertake to pay REC TPCL, 
New Delhi on demand without demur to the extent of Rs.___________________________( Rupees 
__________________________________________________________________only) 
 
     We further agree as follows: 
 

01 That REC TPCL may without affecting this guarantee extend the period of validity of 
the said Tender or grant other indulgence to or negotiate further with the Tenderer 
in regard to the conditions contained in the said tender or thereby modify these 
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conditions or add thereto any further conditions as may be mutually agreed to in 
between RECTPCL and the Tenderer AND the said Bank shall not be released from 
its liability under these present by an exercise by REC TPCL of its liberty with 
reference to the matters aforesaid or by reason of time being given to the Tenderer 
or any other forbearance, act or omission on the part of the RECTPCL or any 
indulgence by REC TPCL to the said Tenderer or any other matter or thing 
whatsoever. 

02 The Bank hereby waive all rights at any time in consistent with the terms of this 
Guarantee and the obligations of the Bank in terms thereof shall not be otherwise 
affected or suspended by reason of any dispute or dispute having been raised by the 
Tenderer (whether or not pending before any arbitrator, tribunal or court) or any 
denial of liability by the Tenderer stopping of prevent any payment by the Bank to 
RECTPCL in terms thereof. 

03 We the said Bank, lastly undertake not to revoke this Guarantee during its currently 
except with the previous consent of REC TPCL in writing and agree that any change 
in the constitution, winding up, dissolution or insolvency of the Tenderer, the said 
Bank shall not be discharged from their liability. 

 
NOTWITHSTANDING anything contained above, the liability of the Bank in respect of this 
Guarantee is restricted to the said sum of Rs.____________ 
(Rupees_______________________________only) and this Guarantee shall remain in force till 
____________@unless a claim under this guarantee if filed with the bank within 30 (thirty) days 
from this date or the extended date, as the case may be i.e. 
up……………………………………………………………………………………to _________________________all rights 
under this Guarantee shall lapse and the Bank be discharged from all liabilities hereunder. 
 

 
In witness whereof, the Bank through its authorized officer has set its hand and stamp on 
this_______________ day of _____________ 20  at _____________ 

 
 

WITNESS NO 1 
 
 _____________     ____________ 
  (Signature)                                         (Signature) 
 Full name and official     Full name, designation 
 Address (in legible letters)   Address (in legible letters) with 
 
       Attorney as per Power of  
       Attorney No__________ 
       Dated_________________ 
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 WITNESS NO. 2 
  
 ______________ 
  (Signature) 
 Full name and official 
 Address (in legible letters) 
 

Attorney as per 
Power of Attorney No. ……..……… 
Dated……………………………….. 

 
@ This date shall be thirty (30) days after the last date for which the bid is valid. 
 

 


