

Transmission System Strengthening in WR associated with Khargone TPP (1320 MW)

Date of opening of Financial Bids :

23rd May, 2016

Year	Selected Bidder (M/s Sterlite Grid 4 Limited)		L-2		L-3	
	Non-Escalable Transmission Charges (Rs.in Millions)	Escalable Transmission Charges (Rs.in Millions)	Non-Escalable Transmission Charges (Rs.in Millions)	Escalable Transmission Charges (Rs.in Millions)	Non-Escalable Transmission Charges (Rs.in Millions)	Escalable Transmission Charges (Rs.in Millions)
1	1860.82	17.05	1984.05	0	2186.83	NIL
2	1860.82		1984.05		2186.83	
3	1817.10		1984.05		2186.83	
4	1774.40		1984.05		2186.83	
5	1732.70		1984.05		2186.83	
6	1691.99		1984.05		2186.83	
7	1652.23		1984.05		2186.83	
8	1613.41		1984.05		1532.97	
9	1575.50		1984.05		1532.97	
10	1538.47		1393.79		1532.97	
11	1502.32		1393.79		1532.97	
12	1467.02		1393.79		1532.97	
13	1432.55		1393.79		1532.97	
14	1398.89		1393.79		1532.97	
15	1366.02		1393.79		1532.97	
16	1333.92		1393.79		1532.97	
17	1321.18		1393.79		1532.97	
18	1321.18		1393.79		1532.97	
19	1321.18		1393.79		1532.97	
20	1321.18		1393.79		1532.97	
21	1321.18		1393.79		1532.97	
22	1321.18		1393.79		1532.97	
23	1321.18		1393.79		1532.97	
24	1321.18		1393.79		1532.97	
25	1321.18		1393.79		1532.97	
26	1321.18		1393.79		1532.97	
27	1321.18		1393.79		1532.97	
28	1321.18		1393.79		1532.97	
29	1321.18		1393.79		1532.97	
30	1321.18		1393.79		1532.97	
31	1321.18		1393.79		1532.97	
32	1321.18		1393.79		1532.97	
33	1321.18		1393.79		1532.97	
34	1321.18		1393.79		1532.97	
35	1321.18		1393.79		1532.97	
36	1321.18		1393.79		1532.97	
Levelised Tariff	Rs. 1591.1334 million		Rs. 1687.4535 million		Rs. 1798.5041 million	