

**System Strengthening Scheme in Northern Region (NRSS-XXXVI) along with LILO of Sikar-Neemrana 400kV D/C line at Babai (RRVPL)**

Date of opening of Financial Bids :

09th March, 2016

	Selected Bidder (M/s Essel Infraprojects Limited)		L-2		L-3	
Year	Non-Escalable Transmission Charges (Rs.in Millions)	Escalable Transmission Charges (Rs.in Millions)	Non-Escalable Transmission Charges (Rs.in Millions)	Escalable Transmission Charges (Rs.in Millions)	Non-Escalable Transmission Charges (Rs.in Millions)	Escalable Transmission Charges (Rs.in Millions)
1	483.24	NIL	677.05	6.79	937.71	NIL
2	483.24		677.05		937.71	
3	484.75		661.14		937.71	
4	487.45		645.61		937.71	
5	491.35		630.44		937.71	
6	494.68		615.62		937.71	
7	497.41		601.16		937.71	
8	499.60		587.03		657.34	
9	501.24		573.24		657.34	
10	502.42		559.77		657.34	
11	503.13		546.61		657.34	
12	503.41		533.77		657.34	
13	503.28		521.23		657.34	
14	503.79		508.98		657.34	
15	532.62		497.02		657.34	
16	569.01		485.34		657.34	
17	579.69		480.71		657.34	
18	589.33		480.71		657.34	
19	597.92		480.71		657.34	
20	642.36		480.71		657.34	
21	685.44		480.71		657.34	
22	583.81		480.71		657.34	
23	483.24		480.71		657.34	
24	483.24		480.71		657.34	
25	483.24		480.71		657.34	
26	483.24		480.71		657.34	
27	483.24		480.71		657.34	
28	483.24		480.71		657.34	
29	483.24		480.71		657.34	
30	483.24		480.71		657.34	
31	483.24		480.71		657.34	
32	483.24		480.71		657.34	
33	483.24		480.71		657.34	
34	483.24		480.71		657.34	
35	483.24		480.71		657.34	
36	483.24		480.69		657.34	
<b>Levelised Tariff</b>	<b>Rs. 486.00 million</b>		<b>Rs. 582.61 million</b>		<b>Rs. 780.00 million</b>	