

**FINAL RESULT OF EVALUATION OF BIDS FOR SELECTION OF DEVELOPER AS TSP TO ESTABLISH STRENGTHENING OF TRANSMISSION SYSTEM BEYOND VEMAGIRI**

Date of opening of Financial Bids : 21.10.2015

Selected Bidder (M/s Power Grid Corporation of India Limited)		L-2		L-3		L-4		
Year	Non-Escalable Transmission Charges (Rs.in Millions)	Escalable Transmission Charges (Rs.in Millions)	Non-Escalable Transmission Charges (Rs.in Millions)	Escalable Transmission Charges (Rs.in Millions)	Non-Escalable Transmission Charges (Rs.in Millions)	Escalable Transmission Charges (Rs.in Millions)	Non-Escalable Transmission Charges (Rs.in Millions)	Escalable Transmission Charges (Rs.in Millions)
1	4,496.78	-	5,377.35	54.00	4,716.90	-	5,239.98	-
2	4,496.78		5,377.35		4,716.90		7,475.00	
3	4,496.78		5,250.99		6,690.63		7,475.00	
4	4,496.78		5,127.61		6,690.63		7,475.00	
5	4,496.78		5,007.12		4,766.64		7,475.00	
6	4,496.78		4,889.46		4,716.90		7,475.00	
7	4,496.78		4,774.57		4,716.90		7,475.00	
8	4,496.78		4,662.38		4,716.90		7,475.00	
9	4,496.78		4,552.82		4,716.90		5,239.98	
10	3,158.99		4,445.84		4,716.90		5,239.98	
11	3,158.99		4,341.37		4,716.90		5,239.98	
12	3,158.99		4,239.36		4,716.90		5,239.98	
13	3,158.99		4,139.74		4,716.90		5,239.98	
14	3,158.99		4,042.47		4,716.90		5,239.98	
15	3,158.99		3,947.48		4,716.90		5,239.98	
16	3,158.99		3,854.72		4,716.90		5,239.98	
17	3,158.99		3,817.92		4,716.90		5,239.98	
18	3,158.99		3,817.92		4,716.90		5,239.98	
19	3,158.99		3,817.92		4,716.90		5,239.98	
20	3,158.99		3,817.92		4,716.90		5,239.98	
21	3,158.99		3,817.92		4,716.90		5,239.98	
22	3,158.99		3,817.92		4,716.90		5,239.98	
23	3,158.99		3,817.92		4,716.90		5,239.98	
24	3,158.99		3,817.92		4,716.90		5,239.98	
25	3,158.99		3,817.92		4,716.90		5,239.98	
26	3,158.99		3,817.92		4,716.90		5,239.98	
27	3,158.99		3,817.92		4,716.90		5,239.98	
28	3,158.99		3,817.92		4,716.90		5,239.98	
29	3,158.99		3,817.92		4,716.90		5,239.98	
30	3,158.99		3,817.92		4,716.90		5,239.98	
31	3,158.99		3,817.92		4,716.90		5,239.98	
32	3,158.99		3,817.92		4,716.90		5,239.98	
33	3,158.99		3,817.92		4,716.90		5,239.98	
34	3,158.99		3,817.92		4,716.90		5,239.98	
35	3,158.99		3,817.92		4,716.90		5,239.98	
36	3,158.99		3,817.92		4,716.90		5,239.98	
<b>Levelised Tariff</b>	<b>Rs. 3592.55 million</b>		<b>Rs. 4290.53 million</b>		<b>Rs. 4590.00 million</b>		<b>Rs. 5852.19 million</b>	